3. PO.DAAC Configuration

3.1 Introduction

3.1.1 PO.DAAC Overview

The Physical Oceanography Distributed Active Archive Center (PO.DAAC) is one of the eight
DAACSs that are major components of the NASA Earth Observing System Data and Information
System (EOSDIS). The PO.DAAC will utilize the EOSDIS Core System (ECS).

The mission of the Physical Oceanography Distributed Active Archive Center is to archive and
distribute data relevant to the physical state of the oceans. The goals of PO.DAAC areto servethe
needs of the oceanographic and geophysical sciences research communities and to provide datain
support of interdisciplinary research. The requirements to support the following activities have
driven the design of the PO.DAAC ECS segment:

e acquiring, compiling, processing and distributing data obtained from spaceborne and
conventional instruments which measure the physical state of the oceans;

» producing and distributing higher level data products;
» providing an increasing range of data services to the broad research community;

» lessons learned from the PO.DAAC Version 0 activities, which are guiding the planning
for the Version 0 to Version 1 transition.

Products available from PO.DAAC are largely satellite derived. Products include:
» seasurface height,
» surface-wind vector (and sigma naught),
» surface-wind speed,
» surface-wind stress vector,
* integrated water vapor,
e atmospheric liquid water,
* sea-surface temperature,
* seaice extent and concentration,
* heat flux, and
* in-Situ dataasit pertainsto satellite data.

This Release B Design Specification establishes the PO.DAAC ECS configuration and capabilities
at Release B. These capabilities are selected from two ECS design segments referred to as the
Science Data Processing Segment (SDPS) and the Communications and Systems Management
Segment (CSMS). Figures3.1.1-1and 3.1.1-2illustrate the SDPS and CSM S subsystems and their
components for Release B. This document addresses how the PO.DAAC's Release B version of
SDPS will provide the hardware, software, and operations to:
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provide full functionality and performance for Seawinds and DFA to receive, process,
archive and manage scatterometer and ancillary data within the Information Management
and Archive Functions;

receive, archive and manage in situ correlative data;

provide the Earth science community with access to data held by the ECS and the data
products resulting from research using these data;

support migration of VO data and to promote exchange of data and research results within
the science community and across the multi-agency/multi-national data collection systems
and archives; and

facilitate development, experimental usage, and community acceptance of new and/or
improved science software for computing geophysical parameters from remotely sensed
data.

Likewise, this document addresses how the PO.DAAC Release B version of CSMS will provide
the hardware, software, and operations to:

interface with the EOSDI'S Backbone Network (EBnet) for theingest of Level O data;

provide full functionality and performance to EBnet links among the Distributed Active
Archive Centers (DAACS) to support exchange and archive of mission-related science
products, and ancillary data sets required by SDPS;

support status exchange between various sites and the DAACsfor both operational and test
efforts,

to provide full functionality and performance for all System Management functions.
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Communications and System Management Segment
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Figure 3.1.1-2. CSMS Subsystems and Configuration Items

3.1.2 DAAC-Specific Mission and Operations Activities

The overall objectives of Release B are to provide ECS componentsfor continued TRMM mission
support aswell as mission support (which includeswhere applicable DF & EE Testing, Simulation
Readiness Testing and Ground System Testing) for the EOS AM-1, COLOR, ADEOS-II and
Landsat-7 missions; to provide information management, data distribution and ahigh level archive
for the SAR datafrom the ERS-1/2, JERS-1 and RADARSAT spacecraft at the ASF; Independent
Verification and Validation (1IV&V) Support; VO/ADC Interoperability; VO Interoperability;
Version 0 Data Migration; and DAAC Site Activation.

The following objectives directly impact the PO.DAAC ECS.

SeaWinds Support: The second National Space Development Agency (NASDA) Japanese
Advanced Earth Observing Satellite (ADEOS-11), scheduled for launch in August 1999,
will carry the SeaWinds research instrument. The SeaWinds instrument is a space-borne
scatterometer designed to make all-weather measurements of near-surface wind velocity
over the world oceans. ECS will provide the science data processing, data archive and
distribution functions of the SeaWinds Ground Data System at the JPL PO.DAAC. This
includes ECS interfaces with the SeaWinds JPL SCF to support SeaWinds science data
processing algorithm development and integration, as well as SeaWinds science data
quality assurance. ECS will additionally interface with the Japanese ADEOS- 11 Ground
Data System for the ingest of Level 0, Advanced Microwave Scanning Radiometer
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(AMSR) and ancillary data. Due to its August 1999 launch schedule, ECS ADEOS-II
support capabilities are planned for ECS Release B.

DFA Support: A dual frequency atimeter is scheduled for launch in 1999. The DFA
instrument is a space-borne dual frequency altimeter designed to make highly-accurate
ocean topography measurements. ECS will provide the science data processing, data
archive anddistribution functions of the DFA Ground Data System at the JPL PO.DAAC.
This includes ECS interfaces with the DFA JPL SCF to support DFA science data
processing algorithm development and integration, as well as DFA science data quality
assurance. ECS will additionally interface with the DFA Ground Data System for the
ingest of Level 0 and ancillary data. With aplanned launch date of 1999, ECS DFA support
capabilities are planned for ECS Release B.

Independent Verification and Validation (1V& V) Support: Prior to the Release Readiness
Review (RRR), the V&V contractor can witness and/or monitor rel ease acceptance testing
and document nonconformances. Upon successful completion of the RRR, the IV&V
contractor verifies that the ECS release operates correctly within the EOS Ground System
(EGS). The ECS contractor, specifically the Independent Acceptance Test Organization
(IATO), supports the IV&V contractor in this effort for a period of one month following
RRR at the operational sites. The IATO coordinates personnel, facilities, and equipment
support in the resolution of ECS nonconformances identified during IV&V testing. ECS
contractor Maintenance and Operations personnel also support 1IV&V activities at
operational centers, as necessary.

VO/ADC Interoperability: Two-way interoperability involves two different capabilities.
First, outgoing interoperability allows usersto log into the ECS and access ECS services,
including the ability to access non-ECS data products from a site external to ECS directly
from the ECS user interface. Second, incoming interoperability alows users, who are
logged into a non-ECS site, to access ECS data products directly from the non-ECS user
interface, using non-ECS IM S services. Both capabilities will be available in Release B.

Science Software Support: The initial Release dates are defined by hardware installation
dependencies. The ECS project recommends that the required PGS hardware strings be
made available several months prior to Version 1 delivery of the algorithms to allow
independent SCF I& T before formal Science Software Test and Integration (SSI&T).
Similarly, if new hardware isrequired for Version 2 algorithms, the hardware installations
for asite must bein place several monthsin advance of an algorithm'sVersion 2 integration
at that site.

In addition, to support full end-to-end testing of the algorithms, ECS infrastructure
software (ancillary/auxiliary dataingest and preparation, DAAC-to-DAAC data transfers,
Level 0 datavalidation, algorithm delivery, and algorithm product QA services) must bein
place at the end of the Version 2 SSI& T for each instrument.

Building on Version 0: Building on Version O for arelease implies that the release will be
capable of matching (in general) the functionality of Version 0 plus adding some features
that Version 0 does not have (i.e. “building on to” ,or enhancing, existing Version 0
capabilities). This does not mean the release will match every individual function/
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capability of Version 0. It will be possible (through interoperability) to access some
Version 0 functions, without having to make them part of ECS.

Version 0 (VO) Data Migration: Version 0 (VO) data migration includes the ability to
transition VO data sets from VO to V1, and provide support, data management, search, and
access capabilities for these data sets. A selected number of VO data sets were made
available at Release A at the Release A DAACs. Additional data migration takes place
during Release B operations.

DAAC Site Activation: The EOSDIS DAACSs have the mission of processing, archiving and
distributing earth science data. While ECS will be helping the DAACs perform these
functions in the Release B timeframe, many DAACS, like PO.DAAC, are currently
performing these functions now.

The ECS contractor will schedule a series of site coordination trips to all DAACs. The
objective of these tripsisto ensure that the ECS contractor and the DAAC managersarein
agreement with all operational issues. When ECS startsto deliver its systems to the sites,
ECS works with the host organizations to ensure that hardware and software installation
and segment and system testing all occur in a planned manner that is sensitive to the
mission of the host organization. Coordination topics include facility requirements,
locations of ECS equipment and personnel, installation and test periods, etc.

Theissues of when, and to whom, training on ECS productsis provided, is critical because
of the potential impact on ECS operations and user support. Training on COTS hardware,
software and application software, regardless of the development track, is an absolute
necessity.

Thefacility access dates must be at least 2 months prior to the scheduled initial installation
date to provide time for site verification inspection, completion of Government facility
preparations, and receiving of COTS HW and SW. Installations of HW and SW take
between 2 and 6 weeks depending on whether the site is an initial installation (requiring
LAN installation) and the quantity and complexity of the configurations to be installed.

After instalation, staffing and training of the maintenance and operations staff is
accomplished. M&O training occurs in conjunction with the 3-month system integration
and acceptance testing.
Another key objective is the ECS transition to Release B. The transition aspects of how this
Release B site interoperates with the sites that are transitioning from A must be addressed.
Reference the Transition to Release B Technical Paper (240-TP-010-002) for a more detailed
discussion.

ECS subsystems provide mission and operations functionality for Release B. Key ECS related
mission and operations activities supported by the JPL PO.DAAC ECS include information
management, data distribution and a high level dataarchive.

In addition to automated support, ECS subsystems provide the capability for the ECS operations
staff to perform a number of roles in support of these activities. These operational roles for the
PO.DAAC areidentified in Table 3.1.2-1. The table identifies the corresponding SDPS or CSMS
subsystem that enables the DAAC ECS operations staff to perform a particular role or function.
Detailed descriptions of these activities are captured in the ECS Operations Concept for the ECS
Project: Part 2B - ECS Release B (604-CD-002-003) document. The Release B SDPS/ICSM S
Operations Scenarios Document (605-CD-002-001) provides additional detailed scenarios for
these activities.
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Table 3.1.2-1. PO.DAAC Operations Support Functions

ECS DAAC Operational Roles

Capability

User Services
- Support user with data expertise
- Generate and maintain data interface

Data Management Subsystem

Data Ingest
- Monitor electronic
- Handle media

Ingest Subsystem

Production Planning

Planning Subsystem

Resource Planning

Planning Subsystem
Systems Management Subsystem

Production Monitoring and control

Processing Subsystem

Archive Management

Data Server Subsystem

Data Distribution
- Monitor electronic
- Handle media

Data Server Subsystem

S/W and H/W Maintenance

Office Support
Systems Management Subsystem
Communication Subsystem

Configuration Management (chg control)

Systems Management Subsystem

Testing, training, property management, integrated
logistics support, library administration

Office Support
Systems Management Subsystem
Communication Subsystem

Resource Management

Processing, Ingest, Distribution & Data Server
Subsystems in coordination with Systems
Management Subsystem

Science Software Integration Support

Processing Subsystem

Database Maintenance

Data Management Subsystem
Data Server Subsystem

System and Performance Analysis

Systems Management Subsystem

Security

Systems Management Subsystem

Accounting and Billing

Systems Management Subsystem

Sustaining Engineering

Office Support
Systems Management Subsystem
Communication Subsystem

S/W and H/W Maintenance

Office Support
Systems Management Subsystem
Communication Subsystem

Configuration Management (chg control)

Systems Management Subsystem

Testing, training, property management, integrated
logistics support, library administration

Office Support
Systems Management Subsystem

Communication Subsystem

3.2 PO.DAAC External Interfaces

The PO.DAAC ECS will interface with multiple entities external to the DAAC. The ECS
subsystem-specific DID305 design documents address the interfaces generically in a series of
tables supported by textual explanations. For details, the reader is referred to those documents.
Although planned, there are currently no ICDsfor SeaWinds or DFA. Figure 3.2-1 schematically
illustrates the interfaces between the ECS subsystems at the PO.DAAC and its external entities
(sinks and sources of data). The figure enumerates data flows which are elaborated upon in
Table 3.2-1.
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Figure 3.2-1. PO.DAAC ECS External Interfaces

A description of the external entities follows. The numbers in parenthesis refer to those in
Figure 3.2-1.

« SeaWinds and DFA SCFs (1,2) —These interfaces are required for the SeaWinds and DFA
science software integration and testing of the Version 1 and Version 2 science software.
They are also required for the scientific quality assurance during Seawinds and DFA data
processing. SeaWinds and DFA science software, metadata, status, quality control
products, standard products, calibration data, correl ative data, science software updates and
documentation will traverse thisinterface.

* International Partners (3,4) — These interfaces are required to provide two-way data
transfer with the ADEOS-II Ground Data System for SeaWinds and for DFA. The
SeaWinds interface is currently being defined. The scope of international participation in
DFA hasnot yet been determined, and potential interfacesfor DFA have not currently been
defined.
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Other Release B DAACs (5,6) - The interfaces to the other ECS DAACs are required to
support user requestsfor ECS data products not housed at the PO.DAAC. Also, all Release
B data products that are migrated from their respective VO DAACs will be availableto the
users. Guide, inventory, standard products and other related information, identified in
Table 3-1, will flow across this interface.

Version0(7,8)—Thisinterfaceisrequiredto provideVO/V 1 cross-DAAC interoperability.

SMC (9,10) - This interface provides the capability for the PO.DAAC to receive
performance information, processing status, scheduling, and policy data and user
registration information. Policy dataincludes that established by the ESDIS project. The
PO.DAAC sendsits system performance and status reportsto SM C as part of thisinterface.

Users(11,12) — Thisinterface isthe mechanism for user community accessto ECS dataand
services. It isthe mechanism by which advertisements, user registration, order and product
status, desktop object manipulations, and command language capabilities are utilized.

Non-ECS Service Providers (13,14) - This interface is required for specialized users who
make use of ECS data to advertise and provide value-added services. These providers
include commercial, institutional or other government agencies, as well as |Ps, SCFs and
ADCs.

GCMD (15,16) - The Global Change Master Directory (GCMD) is a multidisciplinary
database of information about data holdings of potential interest to the scientific research
community. It contains high level descriptions of data set holdings of various agencies and
ingtitutions. It also contains supplementary descriptions about these data centers, as well
as scientific campaigns and projects, data sources (e.g., spacecraft or instrument platforms)
and sensors. Thisinterface will allow the PO.DAAC to import directory level information
from the GCMD via GCMD export files and generate ECS data product advertisements.
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Table 3.2-1. PO.DAAC External Interfaces (1 of 4)

Flow No. Source Destination Data Types Data Volume | Frequency
1 SCF Ingest Metadata/updates low as required
1 SCF Ingest Documents low as required
1 SCF Ingest Algorithms/Updates medium as required
1 SCF CSS Test Reviews by SCF [low as required

(DAAC Ops via
email)
1 SCF CSS Request for Resource |low as required
(DAAC Opsvia |Usage
email)
1 SCF CSS Reprocessing Request [low as required
(DAAC Ops via
email)
1 SCF Data Server QA Data request low as required
1 SCF Data Server QA Data Subscription [low as required
2 Data Server SCF Status low as required
2 Data Server SCF Metadata/updates low as required
2 Data Server SCF Calibration data medium as required
2 Data Server SCF Correlative data medium as required
2 Data Server SCF Documents low as required
2 Data Server SCF Algorithms/updates medium as required
2 Data Server SCF Standard Products medium daily
2 CSS SCF Toolkit Delivery and low as required
(DAAC Ops via Update Package
email, EDHS)
2 CSS SCF Test Results, QA, and [low as required
(DAAC Ops via Production History Data
email, kftp)
2 CSS SCF Resource Usage low as required
(DAAC Ops via
email, kftp)
2 CSS SCF Status low as required
(DAAC Ops via
email, kftp)
3 Data Server IPs Ancillary Data medium as required
3 Data Server IPs Correlative Data medium as required
3 Data Server IPs Level O - Level 4 high dependent on
Products user input
3 Data Server IPs Metadata low dependent on
user input
3 Data Server IPs Orbit/Attitude Data low infrequent
3 Data Server IPs gchedule Adjudication [low as required
ata
3 Data Server IPs Status low as required
3 Data Server IPs Documents low as required
3 Data Server IPs Calibration Data medium as required
4 SeaWinds Ingest Project Data Base low as required
Information
4 SeaWinds Ingest History Data medium as required
4 SeaWinds Ingest Level O - Level 4 high daily

Products
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Table 3.2-1. PO.DAAC External Interfaces (2 of 4)

Flow No. Source Destination Data Types Data Volume | Frequency
4 SeaWinds Ingest Metadata low dependent on
user input
4 SeaWinds Ingest Schedule Data low as required
4 SeaWinds Ingest Status low as required
4 SeaWinds Ingest Documents low as required
4 SeaWinds Ingest Calibration Data medium as required
4 SeaWinds Ingest Correlative Data medium as required
4 SeaWinds Ingest Ancillary Data medium as required
5 Other ECS Data Server Ancillary Data high as required
DAACs
5 Other ECS Data Server Correlative Data high as required
DAACs
5 Other ECS Data Server Calibration Data medium as required
DAACs
5 Other ECS Data Server QA Data medium as required
DAACs
5 Other ECS Interoperability [Advertisements medium as required
DAACs
5 Other ECS Data Server Result Sets medium as required
DAACs
5 Other ECS Client Product Results medium as required
DAACs
6 Data Server  |[Other ECS Standard Products high as required
DAACs
6 Data Server  |Other ECS Metadata medium as required
DAACs
6 Data Server  |Other ECS Ancillary Data high as required
DAACs
6 Data Server  |[Other ECS Correlative Data high as required
DAACs
6 Data Server  |Other ECS Calibration Data high as required
DAACs
6 Data Server  |Other ECS Documents medium as required
DAACs
6 Data Server  |[Other ECS Orbit/Attitude Data medium as required
DAACs
6 Data Server  |Other ECS Data Availability medium as required
DAACs Schedules
6 Data Server  |Other ECS Algorithms high as required
DAACs
6 Data Server  |[Other ECS Special Products high as required
DAACs
6 Data Server  |Other ECS Expedited or Validated [medium as required
DAACs Data
6 Data Server  |Other ECS QA Data medium as required
DAACs
6 Interoperability [Other ECS Advertisements medium as required
DAACs
6 Client Other ECS Product Requests medium as required
DAACs
7 Version 0 Data Server Inventory low as required
System
7 Version 0 Data Server Guide low as required
System
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Table 3.2-1. PO.DAAC External Interfaces (3 of 4)

Flow No. Source Destination Data Types Data Volume | Frequency
Y Version 0 Data Server Browse data medium as required
System
7 Version 0 Data Server Dependent Valids low as required
System
7 Version 0 Data VO Directory search low as requested
System Management request
7 Version 0 Data VO Inventory search |low as requested
System Management request
7 Version 0 Data VO browse request low as requested
System Management
7 Version 0 Data VO product order low frequency
System Management request dependent on
user input
7 Version 0 Ingest Migration Data high varies
System depending on
migration
strategy
8 Data Mgmt Version 0 System|VO Browse Result low-medium In response to
ECS browse
result
8 Data Mgmt Version 0 System|VO inventory result set [low-high in cgessponse to
E
inventory
result request
8 Data Mgmt Version 0 System|VO directory search low-high in response to
result set ECS request
8 Data Mgmt Version 0 System|VO product order low in response to
response product
request result
8 Data Server  |Version 0 System|Result Sets medium-high  [in response to
request
8 Data Server Version 0 System|Session Mgmt low In response to
responses request
8 Data Server Version 0 System|Product Request Status|low as required
9 SMC MSS Policies low as required
9 SMC MSS Conflict Resolution low as required
9 SMC MSS Procedures low as required
9 SMC MSS Directives low as required
10 MSS SMC Conflict Resolution low as required
Request
10 MSS SMC Status low as required
10 MSS SMC Performance low as required
11 Users Client User registration low as requested
information
11 Users Client User login information [low as requested
11 Users Client Search requests low as requested
11 Users Client Product requests low as requested
11 Users Client Acquisition requests low as requested
11 Users Client Desktop manipulate low as supplied by
commands user
11 Users Client Configuration/Profile  {low as supplied by
information user
11 Users Client Data manipulate low as requested
requests
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Table 3.2-1. PO.DAAC External Interfaces (4 of 4)

Flow No. Source Destination Data Types Data Volume | Frequency
11 Users Client Command language re-|low as requested
quest
11 Users Client Advertisements, Soft- {low as supplied by

ware, and Documents user
11 Users Ingest User Methods medium as required
11 Users Ingest Ingest Status Requests |low as required
12 Data Server |[Users Metadata low as requested
12 Data Server |[Users Documents low as requested
12 Data Server |[Users Data Products medium as requested
12 Data Server |[Users Browse Products medium as required
12 Data Server |[Users Product Request Status|low as requested
12 Data Server |[Users Schedules low as requested
12 Client Users Results Set medium as requested
12 Client Users Application user inter- {low as requested
faces
12 Client Users Formatted data medium as requested
12 Client Users Desktop Objects low as requested
12 Client Users Advertisement and Soft-{low as requested
ware
12 Client Users Error and Status infor- [low as available
mation
12 Ingest Users Ingest Status low as requested
13 Interoperability [Non-ECS Service[Notifications low in response to
Providers subscriptions
14 Non-ECS Ser- [Interoperabllity  |[Advertisements low-medium as required
vice Providers
14 Non-ECS Ser- |[Interoperability —[Subscriptions low as required
vice Providers
15 GCMD Interoperability |Advertisements low-medium as required
16 Interoper-ability|GCMD Advertisements low-medium as required

In the table, where an exact number is unavailable, the data volumeis estimated as low (less than 1 MB), medium
(between 1 MB and 1 GB), or high (greater than 1 GB) per use defined in the frequency column .

3.3 Computer Software Component Analysis

The ECS software subsystems are described in detail in the ECS Subsystem-specific DID 305
documents. This section provides abrief overview description of each of the subsystems. Then the
computer software configuration items (CSCIs) for each subsystem are addressed, focusing upon
those CSCls that are specific to the PO.DAAC ECS. For the most part, the software is the same
for all ECS DAACs. However, the content of databases and schema constructions may differ. In
addition, the purchase of different OTS packages for the DAACs may be required.

3.3.1 Software Subsystem Overview

The ten ECS software subsystems are described in detail in the ECS Subsystem-specific DID305
documents. This section provides a brief overview description of each of the subsystems.

Client Subsystem (CLS): This software consists of graphic user interface (GUI) programs,
tools for viewing and/or manipulating the various kinds of ECS data (e.g., images,
documents, tables) and libraries representing the client application program interface (API)
of ECS services. The client subsystem componentswill be availableto usersfor installation
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on their workstations and will also be deployed on workstations within the DAAC in
support of normal operations, including User Services support.

| nter oper ability Subsystem (10S): The interoperability subsystem is an advertising service.
It maintains a database of information about the services and data offered by ECS, and
allows users to search through this database to locate services and data that may be of
interest to them. The advertising service will be implemented as a Web server application
with aDBMS back-end.

Data Management Subsystem (DM S): This subsystem includes functions which provide
uniform access to descriptions of the data and the data elements offered by the ECS
repositories and provide a bi-directional gateway between ECS and Version 0. This
subsystem also includes distributed search and retrieval functions and corresponding site
interfaces.

Data Server Subsystem (DSS): The subsystem provides the physical storage access and
management functions for the ECS earth science data repositories. Other subsystems can
access it directly or via the data management subsystem (if they need assistance with
searches across several of these repositories). The subsystem also includes the capabilities
needed to distribute bulk data via electronic file transfer or physical media. Other
components include, for example, administrative software to manage the subsystem
resources and perform data administration functions (e.g., to maintain the database
schema); and data distribution software, e.g., for media handling and format conversions.
The main components of the subsystem are the following:

» database management system - uses an off-the-shelf DBMS (lllustra) to manage it's
earth science data and implement spatial searching, as well as for the more traditional
types of data (e.g., system administrative and operational data). It will use adocument
management system to provide storage and information retrieval for guide documents,
scientific articles, and other types of document data.

» file storage management systems - used to provide archival and staging storage for
large volumes of data. Provides hierarchical storage support and device/media
independence to the remainder of DSS and ECS.

» datatypelibraries - they will implement functionality of earth science and related data
that is unique and not available off-the-shelf (e.g., spatia search algorithms and
trandations among coordinate systems). The libraries will interface with the data
storage facilities, i.e. the database and fil e storage management systems.

| ngest Subsystem (INS): The subsystem dealswith theinitial reception of all datareceived at

an ECS facility and triggers subsequent archiving and processing of the data. Given the
variety of possible data formats and structures, each externa interface, and each ad-hoc
ingest task may have unique aspects. Therefore, the ingest subsystem is organized into a
collection of software components (e.g., ingest management software, transation tools,
media handling software) from which those required in a specific situation can be readily
configured. The resultant configuration is called an ingest client. Ingest clients can operate
on a continuous basis to serve a routine external interface or they may exist only for the
duration of a specific ad-hoc ingest task.
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Data Processing Subsystem (DPS): The main components of the data processing subsystem
- the science software - will be provided by the science teams. The data processing
subsystem will provide the necessary hardware resources, as well as software for queuing,
dispatching and managing the execution of the science software in an environment which
will eventually be highly distributed and consist of heterogeneous computing platforms.
The DPS aso interacts with the DSS to cause the staging and de-staging of data resources
in synchronization with processing requirements.

Planning Subsystem (PLS): This subsystem provides the functions needed to pre-plan
routine data processing, schedule on-demand processing, and dispatch and manage
processing requests. The subsystem provides access to the data production schedules at
each site, and provides management functions for handling deviations from the schedule to
operations and science users.

System Management Subsystem (MSS): The Management Subsystem (MSS) provides
enterprise management (network, system and application management) for all ECS
resources. commercia hardware (including computers, peripherals, and network routing
devices), commercial software, and custom applications. Enterprise management reduces
overall development and equipment costs, improves operational robustness, and promotes
compatibility with evolving industry and government standards. Consistent with current
trends in industry, the MSS thus manages both ECS's network resources per EBNET
requirements and ECS's host/application resources per SMC requirements. Additionally
MSS aso supports many requirements allocated to SDPS and FOS for management data
collection and analysis/distribution.

The M SS all ocates services to both the system-wide and local levels. With few exceptions,
the management services will be fully decentralized and no single point of failure exists
which would preclude user access. In principle, every serviceisdistributed unlessthereis
an overriding reason for it to be centralized. MSS has two key specializations. Enterprise
Monitoring and Coordination Services, and Loca System Management Services.

Communications Subsystem (CSS): The CSS services include Object Services, Distributed
Object Framework (DOF) and Common Facility Services. Support in this subsystem area
is provided for peer-to-peer, advanced distributed, messaging, management, and event-
handling communications facilities. These services typically appear on communicating
end-systems across an internetwork and are not layered, but hierarchical in nature.
Additionally, servicesto support communicating entities are provided, including directory,
security, time, and other ancillary services. The services of the Communi cations Subsystem
are functionally dependent on the services of the Internetworking Subsystem. The services
of the common facility, object and DOF are the fundamental set of interfaces for all
management and user access (i.e., pull) domain services.

| nter networ king Subsystem (1SS): The Internetworking Subsystem providesfor the transfer
of data transparently within the DAACs, SMC and EOC, and for providing interfaces
between these components and external networks. ECS interfaces with external systems
and DAAC-to-DAAC communications are provided by the EOSDIS Backbone Network
(EBnet). EBnet’'s primary function is to transfer data between DAACs, including both
product data and inter-DAAC gqueries and metadata responses. Other networks, such as
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NS, will provide wide-area servicesto ECS. In addition, "Campus" networks, which form
the existing networking infrastructure at the ECS locations, will provide connectivity to
EOSDIS components such as SCFsand ISTs.

3.3.2 Software Subsystem Analysis Summary

The subsystems that comprise SDPS and CSMS have already been described in detal in
companion CDR documents. This section addresses the CSCl s from each subsystem and identifies
their PO.DAAC ECS specifics. Generally, the software is the same for all ECS DAACs. The
content of databases and schema constructions may differ. In the case of OTS packages the
possibility arises for the purchase of different versionsfor different DAAC hardware but even this
will be extremely minimal for Release B. In this section, each of the subsystems will be addressed
in a somewhat general manner to point out whether or not there are any PO.DAAC specific
portions.

Client Subsystem - The client software will not have any PO.DAAC ECS-specific portions
except for the possibility of different versions of OTS packages due to different types of
hardware. Since the services offered by the client are required by operations, user services,
and systems administrators, the PO.DAAC ECS will have clients installed on several
different ECS furnished workstations. In addition the Physical Oceanography VO DAAC
may desire the client on some of their existing workstations to provide additional user
access.

Data Server - The software components of the Data Server Subsystem are largely the same
for all Data Servers, at all DAACs. The two basic areas in which the Data Server
Subsystem software will vary from DAAC to DAAC are configuration and special
components.

Data Server software is designed to be highly configurable in order to allow awide variety
of DAAC unique policy implementations. These unigque configurationswill enablethe data
server software installations to vary behavior, meeting the DAAC-specific needs.
Examples of configuration parameters include number of concurrent connections, number
of requests per client, inactivity timeout period and allocation of software components to
hardware.

Another facet of the Data Server Subsystem software that supports the specific DAAC
capabilitiesisin which actual components are installed at the ECS portion of the DAAC.
These opportunities for DAAC specificity are driven by the types of distribution available
to the DAAC's data server clients and in the types of data (and their data type services)
available. Therewill be portions of the Data Server software specific to the PO.DAAC that
are used to add specia devices for media distribution.

However, the primary portion of the Data Server Subsystem software that will be specific
to the PO.DAAC will be the specific data types supported at the DAAC. These software
components are a portion of the Science Data Server (SDSRV) CSCI. The SDSRV is
designed to alow complete flexibility in the data types (specifically, Earth Science Data
Types, or ESDTS) that offer their servicesviathe Data Server. Examples of servicesoffered
by ESDTs include Insert, Acquire, Browse and SpatialSubset. These data types are
organized by separate CSCs, generaly one per source instrument (.i.e., SeaWinds, DFA
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and MR). Additional information about the JPL instruments can be found in the ECS
Technical baseline.

e Data Management - None of the data management software will be unique to the
PO.DAAC ECS. The VO Gateway (GTWAY) will interface with the data servers at each
site. Local and cross-DAAC searches on VO DAAC's data holdings are provided via
capabilities resulting from integrating the components from the VO System IMSinto ECS.

* Ingest - The software portions for ingest at the PO.DAAC ECS may differ from those of
other ECS DAACSs because of dataset dependencies and differences related to non-
homogeneous computer hardware across the Release B DAACs. Dataingestion procedures
must match the peculiarities of the ingested data sets. Several types of ingest clients are
described in the Data Server Subsystem companion document. The primary client was
based on an approach used by TRMM SDPF.

* Interoperability - There are no PO.DAAC ECS specific portions of the Interoperability
Subsystem .

* Production Planning - The actual development code and OTS packages required for the
PO.DAAC ECS will be generic, however, there will be a considerable amount of
configuration and database information that will be specific. Scripts, while they may use
the samelanguage, will be different and will trigger different responsesin responseto faults
and other error conditions .

» DataProcessing - Dueto dataset characteristicsthere will be some specific software for the
PO.DAAC ECS intheareaof Science Data Processing. In addition, as with the data server
and ingest subsystems, differences in hardware types, driven by algorithm requirements,
will also result in some differencesin software.

* Communications Subsystem - There are no PO.DAAC ECS specific portions of this
subsystem.

* Systems Management - This subsystem is composed of a variety of management
applications, providing services such as fault, performance, security and accountability
management for ECS networks, hosts, and applications. Two tiers of "view" (domain of
management service interface) provided by the applications in this subsystem. Only the
local management view is provided at the PO.DAAC ECS. There are no PO.DAAC ECS
specific portions of this subsystem.

* Internetworking Subsystem - There are no PO.DAAC ECS specific portions of this
subsystem.

Table 3.3.2-1 lists the ECS subsystems and associated CSCls and CSCs. For each CSC, there is
anindication of thetype of component. Asdefined inthe DID 305 subsystem-specific documents,
type indicates whether the component is custom developed (DEV), off the shelf (OTS), a CSC
reused from another subsystem (reuse), awrapper (WRP) that encapsulates OTS, or acombination
of these types. The Use column indicates whether a generic-for-all-DAACs (Gnrc) form of the
CSCisimplemented or specific (Spf) tailoring or useisrequired at aDAAC. The Notes column
is included to comment about the characteristics of the system, data, and/or software that makes
the CSC specific, as well as to provide any additional information about the generic CSCs. The
OTS products are also listed in this column.
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Table 3.3.2-1. PO.DAAC Components Analysis (1 of 9)

Subsystem CSCl CSC TYPE | USE NOTES
Client DESKT  [Desktop Manager DEV Gnre
Client WKBCH |Comment/Survey Tool OTS/ |Gnrc  |WWW Browser
DEV
Client WKBCH |Data Acquisition Request  |DEV Gnrc
Tool
Client WKBCH |Data Dictionary Tool DEV Gnrc
Client WKBCH |Document Search Tool OTS Reuse |CSS-provided
Client WKBCH |Earth Science Search Tool |DEV Gnrc
Client WKBCH |E-mailer Tool OTS Reuse |CSS-provided
Client WKBCH |Hypertext Authoring Tool OTS Gnrc  |MS Office / TBD public
domain
Client WKBCH |Hypertext Viewer OTS Gnrc  |WWW Browser
Client WKBCH |Logger/Reviewer Tool DEV Gnrc
Client WKBCH |News Reader Tool OTS Reuse |CSS-provided
Client WKBCH |Product Request Tool DEV Gnrc
Client WKBCH |Session Management Tool |DEV Gnrc
Client WKBCH |User Preferences Tool DEV Gnrc
Client WKBCH |User Registration Tool DEV Gnrc
Client WKBCH |Visualization Tool DEV Gnrc
Communication DCCI Bulletin Board OTS Reuse |CSS-provided
Communication DCCI Directory/Naming Services [OTS/ [Gnrc |OODCE
DEV
Communication DCCI Distributed File System OoTS Gnrc |DCE
(DFS)
Communication DCCI DOF Services OoTS Gnrc |OODCE
Communication DCCI Electronic Mail Services OTS/ |Gnrc |native operating system
DEV
Communication DCCI Event Logger Services OTS/ |Gnrc |DCE
DEV
Communication DCCI File Access Services OTS/ |Gnrc |ftp, kftp, DCE
DEV
Communication DCCI Life Cycle Services OTS/ |Gnrc |OODCE
DEV
Communication DCCI Message Passing Services |OTS/ |Gnrc |Developed with
DEV OODCE
Communication DCCI Security Services OTS/ |Gnrc |OODCE
DEV
Communication DCCI Thread Services OTS Gnrc  |OODCE
Communication DCCI Time Services OTS/ |Gnrc |OODCE
DEV
Communication DCCI Virtual Terminal Services OoTS Gnrc  |native operating system
Data Management |DDICT Client Library DEV Gnrc
Data Management |DDICT Configuration/Setup DEV Gnrc
Data Management |DDICT DBMS Server OTS Gnrc  |Sybase DBMS
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Table 3.3.2-1. PO.DAAC Components Analysis (2 of 9)

Subsystem CSCI CSC TYPE | USE NOTES
Data Management [DDICT Maintenance Tool DEV Gnre
Data Management |DDICT Persistent Data DEV Gnrc
Data Management |DDICT Request Processing DEV Gnrc
Data Management |DDICT Server DEV Gnrc
Data Management |[DIMGR |Configuration/Setup DEV Gnrc
Data Management |[DIMGR |Server DEV Gnrc
Data Management |GTWAY |Configuration/Setup DEV Gnrc
Data Management |GTWAY |Server DEV Gnrc
Data Management |GTWAY |VO Back End OoTS Gnrc  |From VO
Data Management [GTWAY |VO0 Client Interface DEV Gnre
Data Management |GTWAY |VO External Interface DEV Gnre
Data Management [GTWAY |VO Front End OoTS Gnrc  |From VO
Data Management |LIMGR Client Library DEV Gnrc
Data Management |LIMGR Configuration/Setup DEV Gnrc
Data Management [LIMGR Database Interface OTS Gnrc  |RogueWave DBTools
Data Management |LIMGR External Interface DEV Gnrc
Data Management |LIMGR Mapping Layer DEV Gnrc
Data Management |LIMGR Request Processing DEV Gnrc
Data Management |LIMGR Server DEV Gnrc
Data Processing AITTL Binary File Comparison Utili-| DEV Gnrc
ty
Data Processing AITTL Code Analysis Tools OTS Spfc  |CASEVision
SPARCWorks
Specific for science
software language.
Data Processing AITTL Data Visualization Tools OoTS Gnrc |IDL
DEV
Data Processing AITTL Documentation Viewing OTS Gnrc  |SoftWindows/MS Office
Tools Ghostview
Data Processing AITTL ECS HDF Visualization DEV Gnrc  |Reused from Client
Tools subsystem, WKBCH
CSCl, Data Visualiza-
tion (EOSView) CSC
Data Processing AITTL HDF File Comparison Utility [DEV Gnrc  |Custom IDL program
OTS
Data Processing AITTL PGE Processing GUI DEV Gnrc
Data Processing AITTL PGE Registration GUI DEV Gnrc
Data Processing AITTL Product Metadata Display |Reuse |Gnrc |Reused from Data Pro-
Tool cessing subsystem,
AITTL CSCI, HDF File
Comparison Utility CSC
Data Processing AITTL Profiling Tools OTS Spfc  |CASEVision

Specific for science
software language.
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Table 3.3.2-1. PO.DAAC Components Analysis (3 of 9)

Subsystem CSCI CSC TYPE | USE NOTES
Data Processing AITTL Report Generation Tools OTS/ |Gnrc  |OTS: SoftWindows/MS
DEV Office,
Dev: SSI&T manager
Data Processing AITTL SDP Toolkit-related Tools |DEV Gnre
Data Processing AITTL SSAP Processing GUI DEV Gnrc
Data Processing AITTL Standards Checkers OTS/ |Spfc |FORCHECK for Fortran
DEV 77; otherwise, native
compilers and UNIX lint.
Specific for science
software language.
Data Processing AITTL Update Data Server DEV Gnrc
GUI
Data Processing AITTL Update PGE DEV Gnrc
Database GUI
Data Processing PRONG [COTS OTS Gnrc  |AutoSys and AutoXpert.
Data Processing PRONG [COTS Management DEV Gnre
Data Processing PRONG |[Data Management DEV Gnre
Data Processing PRONG |Data Pre-Processing DEV Spfc  |Specific based on
unigueness of ancillary
data products
Data Processing PRONG [PGE Execution Manage- DEV Gnrc
ment
Data Processing PRONG |Quality Assurance Monitor |DEV/ |Spfc  [Specific based on
Interface OTS unigueness of Science
software and SCF-
DAAC relationship
Data Processing PRONG |[Resource Management DEV Gnre
Data Processing SDPTK  |Ancillary Data Access DEV Gnrc
Data Processing SDPTK [Celestial Body Position DEV Gnrc
Data Processing SDPTK [Constant and Unit Conver- [DEV/ |[Gnrc |UDUNITS freeware
sions OTS
Data Processing SDPTK |Coordinate System Conver- [DEV Gnre
sion
Data Processing SDPTK EOS-HDF DEV Gnre
Data Processing SDPTK  |Error/Status Handling DEV Gnre
Data Processing SDPTK |Geo Coordinate Transforma-|DEV Gnrc  |GCTP (USGS)
tion OoTS
Data Processing SDPTK  |Graphics Library OTS Gnrc |IDL
Data Processing SDPTK  |File Input/Output Tools DEV Gnrc  [NCSA HDF
OTS
Data Processing SDPTK  |Math Package (IMSL) OoTS Gnrc  |IMSL
Data Processing SDPTK  |Memory Management DEV Gnrc
Data Processing SDPTK |Metadata Access DEV Gnrc
Data Processing SDPTK  |Process Control DEV Gnrc
Data Processing SDPTK  [Spacecraft Ephemeris and |DEV Gnre
Attitude Access
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Table 3.3.2-1. PO.DAAC Components Analysis (4 of 9)

Subsystem CSCI CSC TYPE | USE NOTES
Data Processing SDPTK  [Time Date Conversion DEV Gnrc
Data Server DDIST Distribution Client Interface |DEV Gnre
Data Server DDIST Distribution Products DEV Gnre
Data Server DDIST Distribution Request Man- |DEV Gnrc
agement
Data Server DDSRV |DDSRV DEV/ |Gnrc [RogueWave class li-
OTS braries
Data Server DDSRV |DDSRY Client DEV/ [Gnrc |OODCE; RogueWave
OTS class libraries
Data Server DDSRV |DDSRV CSDT DEV/ |Gnrc |RogueWave class li-
OTS braries
Data Server DDSRV |DDSRV ESDT DEV/ |Gnrc |Reuse from SDSRV;
oTS/ RogueWave class li-
Reuse braries
Data Server DDSRV |DDSRYV Search Engine DEV/ [Gnrc |Topic and Netscape
OoTS server
Data Server DDSRV |DDSRYV Server DEV Gnrc  [Topic API; RogueWave
class libraries
Data Server DDSRV |Gateway DEV/ [Gnrc |Netscape libraries
OTS
Data Server SDSRV  [Administration and DEV Gnrc  |RogueWave class Ii-
Operations braries
Data Server SDSRV |Client DEV/ [Gnrc |OODCE; RogueWave
OTS class libraries
Data Server SDSRV |Configuration and Startup |[DEV Gnrc  |RogueWave class li-
braries
Data Server SDSRV |CSDT DEV Gnrc |HDF-EOS
OTS
Data Server SDSRV |DB Wrappers DEV Gnrc  |lllustra DBMS server
OTS and API
Data Server SDSRV  |Descriptors DEV Gnrc  |RogueWave class li-
braries
Data Server SDSRV  |General ESDT DEV Gnrc  |RogueWave class li-
braries
Data Server SDSRV  [Global DEV/ |Gnrc |RogueWave class li-
OTS braries
Data Server SDSRV  [GUI DEV Gnrc  |RogueWave class li-
OTS braries; X-11/Motif
Data Server SDSRV  [Metadata DEV/ |Gnrc |[lllustra DBMS API
Wrpr
Data Server SDSRV  |Non-Product Science ESDT [DEV Gnrc  |RogueWave class li-
braries
Data Server SDSRV |Non-Science ESDT DEV Gnrc  |RogueWave class li-
braries
Data Server SDSRV |SeaWinds DEV Spfc  |ESDTs - SWS
Data Server SDSRV |DFA DEV Spfc  |ESDTs - DFA
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Table 3.3.2-1. PO.DAAC Components Analysis (5 of 9)

Subsystem CSCI CSC TYPE | USE NOTES
Data Server SDSRV [MR DEV Spfc  |[ESDTs - MR
Data Server SDSRV  [Server DEV/ |Gnrc |RogueWave class li-
OTS braries
Data Server SDSRV  [Subscriptions DEV/ |Gnrc |RogueWave class li-
OTS braries
Data Server STMGT |Data Storage DEV/ [Gnrc |AMASS File Storage
OTS Management System
Data Server STMGT [File DEV Gnre
Data Server STMGT  |Peripherals DEV Gnrc  [This CSC encapsulates
the CSS-supplied API
which supports the OTS
FTP product.
Data Server STMGT |Resource Management DEV Gnre
Data Server STMGT [Service Clients DEV/ [Gnrc | CSC encapsulates the
OoTSs AMASS OTS product
(Data Server sub-
system, STMGT CSClI,
Data Storage CSC) .
Also Rogue Wave class
libraries.
Ingest INGST Client Reuse |Gnrc |Reused from Data Serv-
er subsystem, SDSRV
CSClI
Ingest INGST Configuration/ Reuse |Gnrc |Reused from Data Serv-
Startup er subsystem, SDSRV
CSClI
Ingest INGST CSDT Reuse |Gnrc |Reused from Data Serv-
er subsystem, SDSRV
CSClI
Ingest INGST Data Storage Reuse [Gnrc |Reused from Data
Server subsystem, ST-
MGT CSCI
Ingest INGST DB Wrappers Reuse [Gnrc |Reused from Data Serv-
er subsystem, SDSRV
CSClI
Ingest INGST Descriptors Reuse [Gnrc |Reused from Data Serv-
er subsystem, SDSRV
CSClI
Ingest INGST Distribution Client Reuse |Gnrc |Reused from Data Serv-
Interface er subsystem, DDIST
CSClI
Ingest INGST Distribution Products Reuse [Gnrc |Reused from Data Serv-
er subsystem, DDIST
CSCl
Ingest INGST Distribution Request Reuse |Gnrc |Reused from Data Serv-
Management er subsystem, DDIST
CSClI
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Table 3.3.2-1. PO.DAAC Components Analysis (6 of 9)

Subsystem CSCI CSC TYPE | USE NOTES

Ingest INGST File Reuse |Gnrc |Reused from Data Serv-
er subsystem, SDSRV
CSClI

Ingest INGST General ESDT Reuse |Gnrc |Reused from Data Serv-
er subsystem, SDSRV
CSClI

Ingest INGST Global Reuse |Gnrc |Reused from Data Serv-
er subsystem, SDSRV
CSClI

Ingest INGST GUI Reuse |Gnrc |Reused from Data Serv-
er subsystem, SDSRV
CSCl

Ingest INGST Ingest Administration Data |[DEV Gnrc

Ingest INGST Ingest Data Preprocessing [(DEV Spfc  |Specific based on
uniqueness of ingested
data and preprocessing
requirements.

Ingest INGST Ingest Data Transfer DEV Gnrc

Ingest INGST Ingest DBMS OTS Gnrc  |Sybase DBMS

Ingest INGST Ingest Request Processing |[DEV Gnrc

Ingest INGST Ingest Session Manager DEV Gnrc

Ingest INGST Metadata Reuse |Gnrc |Reused from Data Serv-
er subsystem, SDSRV
CSClI

Ingest INGST Non-Product Reuse |Gnrc |Reused from Data Serv-

Science ESDTs er subsystem, SDSRV

CSClI

Ingest INGST Non-Science ESDTs Reuse |Gnrc |Reused from Data Serv-
er subsystem, SDSRV
CSClI

Ingest INGST SeaWinds Reuse |Spcf |[ESDTs-SWS;
Reused from Data Serv-
er subsystem, SDSRV
CSCl

Ingest INGST DFA Reuse |Spcf |ESDTs-DFA,
Reused from Data Serv-
er subsystem, SDSRV
CSClI

Ingest INGST MR Reuse |Spcf |ESDTs-MR;
Reused from Data Serv-
er subsystem, SDSRV
CSCl

Ingest INGST Operator Ingest Interfaces |DEV Gnre

Ingest INGST Polling Ingest Client Inter- |DEV Gnrc

face

Ingest INGST Resource Management Reuse [Gnrc |Reused from Data
Server subsystem, ST-
MGT CSCI
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Table 3.3.2-1. PO.DAAC Components Analysis (7 of 9)

Subsystem CSCI CSC TYPE | USE NOTES
Ingest INGST Server Reuse |Gnrc [Reused from Data Serv-
er subsystem, SDSRV
CSCl
Ingest INGST Service Clients Reuse |Gnrc |Reused from Data Serv-
er subsystem, SDSRV
CSCl
Ingest INGST Subscriptions Reuse |Gnrc |Reused from Data Serv-
er subsystem, SDSRV
CSCl
Ingest INGST User Network Ingest Inter- |DEV Gnrc
face
Ingest INGST Viewing Tools Reuse |Gnrc |Reused from Client
subsystem, WKBCH
CSCl, Data Visualiza-
tion (EOSView) CSC
Interoperability ADSRV  |AdvNavigationServer OoTS Gnrc |HTTP server
Interoperability ADSRV |Client Library DEV Gnrc
Interoperability ADSRV |Core Library DEV Gnrc
Interoperability ADSRV  |HTML Framework DEV Gnrc
Interoperability ADSRV  |HTML Interfaces DEV Gnrc
Interoperability ADSRV |Installer DEV Gnrc
Interoperability ADSRV  |Persistent Object Frame- DEV Gnrc
work
Internetworking INCI Datalink/Physical OoTS Gnrc  [firmware, vendor-sup-
plied with hardware
Management MACI Application MIB DEV Gnrc
Management MACI ECS Subagent DEV Gnrc
Management MACI Encapsulator for non-Peer |OTS/ |Gnrc |OptiMate
Agent DEV
Management MACI Extensible SNMP Master |OTS/ |Gnrc [Peer Network's agent,
Agent DEV along with its toolkit for
Dev
Management MACI Instrumentation Class Li- DEV Gnrc
brary
Management MACI Management Agent Servic- |OTS/ |Gnrc  [Peer and Tivoli/Sentry
es DEV
Management MACI Proxy Agent DEV Gnre
Management MACI SNMP Manager's Deputy |DEV Gnre
Management MCI Accountability DEV Gnrc
Management MCI Application Management DEV Gnrc
Management MCI Automatic Actions DEV Gnrc
Management MCI Billing and Accounting Man- |OTS/ |Gnrc |ITS selection in
agement DEV progress
Management MCI DCE Cell Management OoTS Gnrc  |HP Account Manager
Toolr
Management MCI Diagnostic Tests OTS Gnrc  |vendor-supplied with
hardware
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Table 3.3.2-1. PO.DAAC Components Analysis (8 of 9)

Subsystem CSCI CSC TYPE | USE NOTES
Management MCI Fault Management OTS/  |Gnrc |Tivoli and HP Open-
DEV View
Management MCI Management Data Access |DEV Gnre
Management MCI Management Data Access |DEV Gnre
User Interface
Management MCI Management Framework OoTS Gnrc  |HP OpenView Network
Node Manager
Management MCI Management Proxy DEV Gnre
Management MCI Mode Management DEV Gnrc
Management MCI Network Manager OoTS Gnrc  |HP OpenView Network
Node Manager
Management MCI Performance Management |OTS/ |Gnrc |RFP released
DEV
Management MCI Performance Management |DEV Gnre
Proxy
Management MCI Performance Test OoTS Gnrc  |vendor-supplied with
hardware
Management MCI Physical Configuration Man- |OTS Gnrc  |Mountain View
agement
Management MCI Physical Configuration DEV Gnrc
Proxy Agent
Management MCI Report Generation OoTS Gnrc  |No decision yet, evalua-
tion in progress
Management MCI Report Generation and Dis- |DEV Gnrc
tribution
Management MCI Report Generation Manager [DEV Gnre
Management MCI Resource Class Category |[DEV Gnre
Management MCI Security Databases OoTS Gnrc  |Operating System
Password Files, DCE
Registry Database,
Router Configuration
Files,
TCP Wrappers configu-
ration files,
Operating System Ac-
cess Control Lists, DCE
Access Control Lists
Management MCI Security Management DEV Gnre
Management MCI Security Management Proxy |DEV Gnre
Management MCI Security Tests oTS Gnrc  |CRACK, COPS, SA-
TAN, TRIPWIRE
Management MCI Trouble Ticketing Manage- |OTS Gnrc  |Remedy Action Re-
ment Service quest System
Management MCI Trouble Ticketing Proxy DEV Gnre
Agent
Management MCI Trouble Ticketing Service |DEV Gnre
Requester
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Table 3.3.2-1. PO.DAAC Components Analysis (9 of 9)

Subsystem CSCI CSC TYPE | USE NOTES
Management MCI Trouble Ticketing User Inter-|DEV Gnrc
face
Management MCI User Contact Tool OTS/ |Gnrc |Remedy
DEV
Management MCI User Profile Server DEV Gnre
Management MLCI Baseline Manager OTS/ |Gnrc  |XRP I
DEV
Management MLCI Configuration Management |OTS Gnrc |ClearCase
Management MLCI Inventory/Logistics/ OTS/ |Gnrc |Vendor evaluation in
Maintence (ILM) Manager |DEV progress
Management MLCI Policies and Procedures DEV Gnrc
Management
Management MLCI Software Change Manager |OTS/ |Gnrc [ClearCase
DEV
Management MLCI Software Distribution Man- |OTS/ |Gnrc |ClearCase and Tivoli
agement Structure DEV
Management MLCI Software Request Manager |OTS/ |Gnrc |DDTS
DEV
Management MLCI Training Management DEV Gnrc
Planning PLANG |On Demand Manager DEV Gnrc
Planning PLANG |PDPS DBMS OTS/ |Gnrc |Sybase DBMS
DEV
Planning PLANG |Planning Object Library OoTS Gnrc  |Delphi C++ class librar-
ies
Planning PLANG  |Production Planning Work- |DEV Gnrc
bench
Planning PLANG |Production Request Editor |DEV Gnrc
Planning PLANG |Resource Planning Work-  |DEV Gnrc
bench
Planning PLANG  [Subscription Editor DEV Gnrc
Planning PLANG  [Subscription Manager DEV Gnrc

3.4 DAAC Hardware and Network Design

This section describes the ECS hardware and local area network design supporting the Release B
ECS mission at the JPL DAAC. Section 3.4.1 contains an overview diagram from the "networks"
point of view, and detailed descriptions of the Release B LANS. Section 3.4.2 contains a hardware
overview diagram of al of the ECS subsystems at JPL, followed by detailed descriptions and
rationale for each subsystem.
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3.4.1 JPL DAAC LAN Configuration

The JPL DAAC LAN topology isillustrated in Figure 3.4.1-1. The topology consists of a User
FDDI Network and a Production FDDI Network. A HiPPl Network is not required due to the
moderate data flows between Data Server and Processing. The creation of separate User and
Prduction networks allows processing flows to be unaffected by user pull demands. Each of the
networks is discussed in detail below.
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Figure 3.4.1-1. JPL DAAC LAN Topology

The Production Network consists of multiple FDDI rings supporting the DAAC subsystems and
connections to external production systems (such as EDOS and other ECS DAACS) via EBnet.
The separation and aggregation of hosts and subsystems onto FDDI ringsisdriven mostly by RMA
and data flow requirements. For instance, Ingest is contained on an individual FDDI ring because
of the strict RMA requirement for receipt of Level 0 data (0.998 with MDT of 15 minutes). RMA
also dictatesIngest's direct connection to the EBnet router. Some Data Server and Processing hosts
are contained on dedicated a FDDI ring in order to provide adequate bandwidth for the DAAC-to-
DAAC processing flow requirements (see table 3.4.1.1-1 below). The DM, LSM, and some Data
Server hosts are contained on asingle ring because their flows are expected to befairly small given
that user traffic will be processed on the separate User Network (see discussion below). Another
ring provides access to the EBnet router to handle the DAAC-DAAC production flows. The FDDI
Switch is the central device connecting the FDDI rings together, and it provides the necessary
routing and filtering control.
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The User Network is an FDDI-based LAN connecting users (via NSI, local campuses, general
Internet, etc.) to the DAAC hosts responsible for providing user access. It has the main advantage
of separating user and production flows. This alows DAAC processing data flows to be
unaffected by user demand, so that even unanticipated user pull will not hinder the production
network. Basically, the User Network provides access to Data Manager hosts and to a subset of
Data Server hosts that interact directly with users. Users will not have access to any other hosts,
such aslngest or Processing devices. The CSSand M SS serversare connected to the User Network
but will not alow direct user access. These connections are required for communications with
outside networks for such things as name lookups and receipt of Internet mail, as well as
communication with and monitoring of the DAAC'sinterfacesto the user community (suchasNS|
and the local campus).

The User Network will connect to the JPL Exhange LAN through an ECS router which will
provide the necessary routing and filtering controls. NSI, thelocal JPL Campus, and other Internet
providers such as LosNetos will also be connected to the JPL exchange LAN. ECS will have a
direct connection to VO via the production FDDI switch. This interface will be used for VO data
migration; VO will have a separate connection to EBnet for other traffic flows.

Individual FDDI rings for the Production Network will be implemented with FDDI concentrators
to provide ease of wiring and central points of management. All Production Network DAAC hosts
will have FDDI interfaces and will be attached directly to the FDDI rings. Workstations will have
single-attached FDDI cards, whereas the high-performance servers and processors on the
Production Network will have dual-attached FDDI cards to provide redundancy. Dual-attached
hosts will be dual-homed to two separate FDDI concentrators to provide an additional level of
redundancy in the event of ahub failure. Interfaces of User Network hostswill be single-attached,
except for the Data Management Server, which will be dual-attached. Printers, and X-terminals
will be connected to the DS/DM/LSM FDDI ring via an FDDI-to-Ethernet hub.

Quantities of networking hardware componentsfor the JFL DAAC during Release B are presented
in Table 3.4.1-1.

Table 3.4.1-1. Rel. B Networking Hardware for JPL DAAC LAN

Networking Component | Quantity Comments

FDDI Concentrator 10 | Bay Networks 2914-04 concentrator with 12 M & 1 A/B port
FDDI Cables 90 | Multimode fiber cables with MIC connectors
FDDI-to-Ethernet Hub 1| Cabletron MicroMMAC-22E; used for printers and X-terminals
Ethernet Cables 8| 10baseT connection to printers and X-terminals

FDDI Switch/Router 1 | Interconnects Production Network

FDDI Router 1| Interconnects User Network

3.4.1.1 Sizing/Performance Rationale

The data flow estimates used as input to the design process for the JPL DAAC LAN topology are
contained in Table 3.4.1.1-1. The table, based on static analysis of the February 1996 AHWGP
baseline (results for epoch k 3Q99) and the February 1996 User Pull Baseline (results for the
greater of July 1999 and January 2000), is arranged according to the source and sink of the flow.
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It provides both raw 24-hour average data flows (including any applicable reprocessing) which are
the output of ECS models, as well as weighted flows containing all overhead and contingency
factors. The"Factors Applied" column showswhich factors (listed beneath the table) were applied
to each data flow.

Table 3.4.1.1-1. Estimated Rel. B Data Flows for the JPL DAAC

Major Data Flow Description * Raw Volume Factors Weighted Volume
(in Mbps) Applied (in Mbps)
FSMS Server to Processing 2.0 1,2,3,4,5,6 39.9
FSMS Server to Distribution Server 14.4 2,345 40.5
ACM Server to/from other DAACs <0.1 1,2,3,4,5,6 0.1
User Pull 1.3 2,345 3.7

* Other flows such as session establishments amongst the subsystem hosts and subsystemsto and from MSS aretrace
amounts and are not included in the table.

Overhead Factors:
(1) SSI&T Factor: 1.2. Thisfactor not applied to User flows. Accounts for capacity for integration and test flows.

(2) TCP/IP/FDDI Protocol Overhead: 1.25. Accounts for overhead associated with FDDI, IP, TCP, and other
protocols (such as DCE).

(3) FDDI Maximum Circuit Utilization Factor: 1.25. Accounts for amount of 100 Mbps bandwidth that is actually
usable for sustained data rates.

(4) Average-to-pesk Conversion Factor: 1.5. This provides elasticity in the network by converting the 24 hour
averages provided by the model into peaks.

(5) Schedulinﬁ Contingency: 1.2. Thisreflects the ability for the network to recover within 24 hours from a4 hour
down-time (24720=1.2).

(6) OP,erati onal HoursFactor: 4.2 at JPL. Accountsfor percentage of day/week operationsare performed. Thisfactor
Is‘applied only to production flows, not to user flows.

3.4.2 DAAC Hardware Configuration

The ECS DAAC hardware suite at JPL hosts the Data Server, Data Management, Ingest,
Interoperability, Production/Planning, Science Data Processing, Management and
Communi cations subsystems. The hardware and COT S software sel ected for the JPL configuration
is illustrated in Figure 3.4.2-1, JPL ECS DAAC Hardware Configuration Diagram. These
configurations represent the candidate hardware selections which most closely satisfy the
processing, storage capacities and communications bandwidth requirements described in the
following sections. In some cases the selected configuration appears to significantly exceed the
requirements due to the sizing increments provided by the selected vendor, when in reality, our
analysis and selection process has provided cost effective solutions to each problem.
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Figure 3.4.2-1. JPL Hardware Configuration Diagram

JPL at Rel B IAdded for Release B I
Note: All systems come with OS, C, C++, DCE, OODCE, Clearcase agent, SNMP agent (Optima), Sybase client, Tivoli client, CD-ROM, FDDI. RAID quantities are USABLE.
SPRHW AITHW
SPRHW-JPL-1 SPRHW- SPRHW-JPL-2 SPRHW- SPRHW-JPL-5 SPRHW-JPL-6 AITHW-JPL-1 AITHW-JPL-2
AIT&AQA JPL-1A Science Processor JPL-2A X-Terminal X-Terminal X-Terminal X-Terminal
SGI Indigo2 Impact 34GB SGI Challenge L 8mm NCD HMX Pro NCD HMX Pro NCD HMX Pro NCD HMX Pro
128MB, 4GB RAID 512MB; 4GB; 6CPU Stkr 16MB 16MB 16MB 16MB
IDL, IMSL SPRHW-] IDL, IMSL
CASEVision JPL-1B CASEVision AITHW-JPL-3
F77, F90 Server F77, F90 SPRHW- SPRHW- SPRHW- SPRHW- AITHW-JPL-6 X-Terminal
Autosys Agent Console Autosys Agent JPL-3A JPL-3B JPL-4A JPL-4B AIT WS/DBMS Srvr NCD HMX Pro
(Cabinet;10x4.3GB) 6GB 6GB 6GB 6GB SUN Ultra 140 16MB
PLNHW,| Disk Disk Disk Disk 128MB; 8GB
PLNHW-JPL-1 PLNHW- PLNHW-JPL-2 PLNHW- SPRHW-JPL-3 SPRHW-JPL-4 SPARCworks AITHW-JPL-4
PDPS DBMS Srvr JPL-1A PDPS DBMS Srvr JPL-2A Queuing Server Queuing Server IDL, IMSL X-Terminal
SUN Sparc 20/712 6GB SUN Sparc 20/712 6GB SUN Sparc 20/712 SUN Sparc 20/712 F77, F90, Ada NCD HMX Pro
512MB; 4GB Disk 512MB; 4GB Disk 512GB; 4GB 512MB; 4GB SoftPC/MSOffice 16MB
Sybase, Autosys PLNHW- Sybase, Autosys PLNHW- Sybase Sybase Sybase
SPARCworks JPL-1B SPARCworks JPL-2B Autosys Autosys AITHW-JPL-5
WABI/MSOffice 6GB WABI/MSOffice 6GB DBTools.h++ DBTools.h++ Printer
DBTools.h++ Disk DBTools.h++ Disk Tools.h++ Tools.h++ HP LaserJet 4M+
Tools.h++ Tools.h++ 12ppm; 14MB
Note: QA handled through SPRHW-JPL-1
MSS CSS ISS
MSS-JPL-1 MSS-JPL-2 MSS-JPL-4 MSS-JPL-3 MSS- CSS-JPL-1
MSS WS Printer MSS WS MSS Server JPL-3A CSS Server FDDI Switch Qty: 1
SUN Sparc 20/50 HP LaserJet 4M+ SUN Sparc 20/50 HP J210/2 28GB HP J210/2 FDDI Concentrator Qty: 10
128MB;4GB 12ppm; 14MB 128MB;8GB 384MB; 4GB RAID 384MB; 4GB Bay Networks 2914-04
WABI/MSOffice Clearcase Server OpenView (HP) DCE Name w/12M & 1 A/B port
ZMail, SPARCworks DDTS (Puresoft) TME (Tivoli) DCE Security FDDI Cables Qty: 90
Billing & Acctg Server & Client XRP (HTG) ARS (Remedy) Softbench FDDI to Ethernet Hub: Qty: 1
DBMS Rept Generation ZMail, SPARCworks MountainView/PNM WABI/MSOffice Ethernet Cables Qty: 8
Statistical Analysis / Trending SW ILM SW WABI/MSOffice Mail Server FDDI Router Qty: 1
WABI/MSOffice DBTools.h++, Tools.h++ Master Sybase Srvr Comm Cabinet Qty: 2
MSS-JPL-5 MSS- Billing & Sybase Server LAN Analyzer Qty: 1
Backup Server JPL-5A Acctg Client Courier (Tivoli) MSS-JPL-6
SUN Ultra 4-slot DLT SW License Mgmt Impact
256MB; 4GB Stacker Printer
Legato Networker SW
DMGHW ACMHW
DMGHW-JPL-1 DMGHW- DMGHW-JPL-2 DMGHW-JPL-3 ACMHW-JPL-1 ACMHW- ACMHW-JPL-2 ACMHW-JPL-3
DMG Server JPL-1A DBA Ops WS Data Spec WS APC Server JPL-1A APC Server Ops WS
HP K400/2 10GB HP C100 SUN Ultra 140 SGI Challenge L 51GB SGI Challenge L SUN Ultra 140
512MB;6GB;8mm RAID 64MB; 6GB 64MB; 6GB 6CPU;512MB;6GB RAID 6CPU;512MB;6GB 64MB; 4GB
Sybase DMGHW-§  ZMail ZMail Illustra ACMHW-JPL-1A Illustra ZMail
Web Server JPL-1B DBTools.h++ DMGHW-JPL-4 Tools.h++ 15x4.3GB ea Tools.h++ ACMHW-JPL-4
Server Tools.h++ Data Spec WS NFS NFS Ops WS
Console SUN Ultra 140 SUN Ultra 140
64MB; 6GB 64MB; 4GB
ZMail ZMail
DRPHW
DIPHW DDSHW DRPHW-JPL-1 DRPHW- DRPHW-JPL-2
DIPHW-JPL-1 DIPHW- DIPHW-JPL-2 DDSHW-JPL-1 DDSHW- DDSHW-JPL-2 FSMS Server JPL-1A FSMS Server
Distribution Srvr JPL-1A Distribution Srvr Document Server JPL-1A Document Server SGI Challenge L 17GB SGI Challenge L
SUN Ultra 4-slot 24GB SUN Ultra 4-slot SUN Ultra 4-slot 6GB SUN Ultra 4-slot 2CPU;6GB;256MB RAID 2CPU;6GB;256MB
256MB;2CPU;6GB RAID 256MB;2CPU;6GB 2CPU;256MB;6GB RAID 2CPU;256MB;6GB AMASS DRPHW-JPL-1A AMASS
SPARCworks DIPHW- C, C++ Netscape, Topic, Netscape, Topic, NFS 5x4.3GB NFS
C, C++ JPL-1B lllustra lllustra
Tools.h++ 6250
Tape DRPHW-JPL-5
DIPHW-JPL-3 DIPHW- EMASS AML/E
Printer JPL-1C 1 Quadro Tower; 1 Arm;
HP LaserJet 4M+ 8mm DRPHW-JPL-3 DRPHW- DRPHW-JPL-4 5 3590 Drives
12ppm; 14MB Stkr DBMS Server JPL-3A DBMS Server DRPHW- DRPHW-
DIPHW- SGI Challenge XL 17GB SGI Challenge XL JPL-5A JPL-5D
DIPHW-JPL-4 JPL-1D 2CPU;256MB;6GB RAID 2CPU;256MB;6GB DRPHW- DRPHW-
Printer 4mm NFS NFS JPL-5B JPL-5E
HP LaserJet 4M+ Stkr Illustra Illustra DRPHW-
12ppm; 14MB DIPHW- JPL-5C
JPL-1E
CD-ROM
Recordbl ICLHW
DIPHW- DIPHW- ICLHW- ICLHW-JPL-1 ICLHW- ICLHW-JPL-2 ICLHW- ICLHW-JPL-3
JPL-1F JPL-1H JPL-1A Ingest Server JPL-1B Ingest Server JPL-2A X-Terminal
3480 3490 8mm SGI Challenge L 108GB SGI Challenge L 8mm NCD HMX Pro
Drive Drive Stkr 2 CPU;256MB;6GB RAID 2 CPU;256MB;6GB Stkr 16MB
DIPHW- Builders Xcessory (Rack) Builders Xcessory
JPL-1G Sybase, AMASS 15x9GB Sybase, AMASS
FAX/ DBTools.h++ NFS
Scanner Tools.h++ ICLHW-JPL-4
NFS EMASS AML/E

3-31/3-32 (back)

1 Quadro Tower; 1 Arm;
2 3590 Drives

ICLHW- ICLHW-
JPL-4A JPL-4B
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3.4.2.1 Client Subsystem

There is no dedicated hardware support (HWCI) for the Client Subsystem. The Client software
configurations are supported by: (1) non-ECS provided hardware platforms, in the case of Client
software utilized by the user community, or (2) ECS provided workstations utilizing Client
software in support of operations users (network management, DAAC operations, €etc.).

3.4.2.2 Data Server Subsystem

During the Release B time frame at the JPL DAAC, a Data Server configuration is supplied to
support the following data storage and access services. ALT RADAR instruments and data as
described in the February 1996 Technical Baseline, as well as any identified VO migration data.
The configuration discussed in the subsections that follow provides a snapshot view of the
configuration and sizing of the Data Server hardware for Release B. Sizing refinements as
compared to the IDR document are based on project level decisions in the areas of reprocessing,
backup, user pull sizing, produce versus store policies, and adjustments to the technical baseline
driven by processing modifications by the instrument teams. The reader is encouraged to refer to
the Data Server specific volume of DID 305 for more details on the operational and engineering
concepts that form the basis for the DSS Release B design and a more detailed discussion of these
design variables.

The Data Server configuration has made some assumptions in the area of reprocessing in regards
to disk, robotics, tape drives, and general 1/0. The dynamic model used for sizing produced peak
and average usage statistics for Data Server resources, monitored and calculated over the full
processing cycles of the Release B products (i.e., daily, weekly, monthly, etc.). The approximate
ratio between the average and peak resource usage for the Data Server configuration is 1:2. The
peaks are caused by different data staging requirements of specific PGEs. The Processing
Subsystem'’s disk usage patterns are consistent with this pattern. Therefore, Data Server archive
hardware components' sizing to two times the average computed requirements will be sufficient to
keep up with the overall level of demand. Reprocessing load, estimated to be equal to one time the
processing load, can be worked off in the off-peak processing times, as shown by the analysisdone
after IDR B. An expansion to the two times reprocessing load can be achieved by horizontal
scaling of the components, i.e. adding additional quantities of hardware to the existing
configuration.

The Data Server Subsystem hardware configuration consists of five hardware Clsand is sized for
the mission support as described above for aperiod of one calendar year beyond AM-1 launch date
(Epoch k of the Technical Baseline) plus VO data migration for the same time period:

* Access Control & Management (ACMHW HWCI) -- The access hardware allows for client
access (both the client subsystem and direct "push/pull” user access) to the Data Server
subsystem, provides tools and capabilities for system administration, and is broken down
into two components; Administration Stations (AS) which consist typically of operations
support workstations, and Access/Process Coordinators (APCs) which consist of server
class machines with host attached storage.

» Working Storage (WKSHW HW(CI) -- Working Storage (WS) hardware of the Data Server
supplies storage used for temporary file and buffer storage within the Data Server
architecture. For Release B thisconsistsof disk storage only (no archive tape and robotics).
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All data in Working Storage regardless of storage duration is considered temporary in
nature and not part of the permanent archive.

* Distribution and Ingest Peripheral Management (DIPHW HW(CI) -- The hardware of the
Distribution and Ingest Peripheral Management HWCI supports the hard media
distribution methods for data dissemination from the system, as well as hard media ingest
of datainto the system. The hardware provided by this HWCI includes a variety of media
and media drives, jukeboxes/stackers as necessary, and server hosts and disk storage for
network distribution.

* Data Repository (DRPHW HW(CI) -- Data Repositories (DRs) are the hardware components
that store and maintain data permanently. Thisconsistsof DBM S disk-resident repositories
and archive tape library based data repositories. This HWCI provides the disk, server,
archive robotics, media and archive tape drives required to support the permanent storage
repositories.

* Document Data Server (DDSHW HWCI) -- ThisHWCI providesthe disk and server required
to support the Document Data Server portion of the DSS.

3.4.2.2.1 Rationale

The following subsystem-wide assumptions were applied in sizing the Data Server hardware
components. The Data Server Subsystem is sized for ALT RADAR as described in the February
1996 Technical Baseline, as well as VO migration data support, for a period of one calendar year
beyond AM-1 launch date. A combination of static and dynamic modeling was used to size the
permanent data repository components, such as the number of robotic arms, tape drives, and
production related staging disk. The ECS technical baseline for February 1996 was used both in
dynamic modeling aswell asin static analysis. User modeling data was used in dynamic models
for estimating the user access rates to the system where appropriate, as well as the pattern of user
interaction with the system. However, DSSsizing isstill being driven by the ECS Project direction
to sizefor adaily distribution volume two times the site’s nominal daily production volume.

ACMHW Analysis was undertaken primarily for the sizing of the APC server hosts and their
attached disk storage. The administration workstations are assumed to continue to be minimally
configured workstations designed to perform various operations functions (e.g. DBMS
administration, repository administration, etc.). Client desktop services as well as X protocol
access to Data Server hostsis the driving sizing factor for the workstations.

APC Server -- The APC server provides the session establishment point for the client, routes
service requests to the other CSCls and HWCIs, and functions as the electronic distribution
channel for the DSS user pull and push loads, as well as for the DAAC-to-DAAC transfers. The
APC server host runs the following software processes and applications. ScienceDataServer
Process, ScienceDataServer Administration Process, SubscriptionServer Process, Network
ResourceManager Process, PullMonitor Process, CSS DCE client, CSSlogging API, and an MSS
agent. The following isthe CPU alocation (CPU loading for peripheral support is based on SGI
configuration guidelines):
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0.5 CPU Monitoring/Managing Tasks (estimated)

2 CPUs Subsetting/Subsampling (Dynamic Modeling)

1 CPU Operating System and Applications (estimated)

2.3 CPUsfor client support (estimated for session threads)

0.15 CPU for 2 Differential SCS -1 Interfaces (2 SCS [disk] at 5 MB/sec -

7.5% of a CPU for each 5 MB/sec; 2* 5* 0.075/5)

+ 0.002 CPUsfor SCS RAID controller support (1.5% of a CPU for each
5 MB/sec of controller 1/0; 0.6*0.015/5)

+ 0.009 CPUsfor FDDI 1/0 support (7.5% of a CPU for each
5 MB/sec of 1/0: 0.6 MB/sec/ 5 MB/sec * 0.075)

+ 0.008 CPUs in support of subscriptions.

Thisrequiresatotal of 6 equivaent CPUs. The SGI Challenge L server with 6 CPUsand 512 MB
of RAM will be selected as the APC server. The server will be equipped with 6 GB of local disk,
2 differential SCSI-II controllersfor the local disk pool, 2 SCSI RAID Controllers (see APC Host
Sorage below), and 2 FDDI Interfaces. Failover will be provided by a second identically
configured SGI Challenge L. Here and elsewhere at the JPL site all SGI CPUs contain 200 MHz
R10000 processors.

APC Host Storage -- The APC server host disk is sized for electronic ingest (almost exclusively
from sources external to the DAAC), as well as electronic distribution (again, almost exclusively
to the recipients external to the DAAC) since this pool of hostsis designed to manage the requests
to the Data Server as well as the service response. APC storage must also be sized to support
functions such as subsetting/subsampling and storage of user session context, which keeps track of
user session interactions that may be suspended and resumed.

For Release B, the el ectronic distribution, as defined within the ECS Technical Baseline for CDR,
is"onetimes' the total Data Server ingested volume. This"onetimes' volume is made up of data
that is "pushed" and "pulled” by the user. The distribution of this electronic data is assumed to
occur over a 24-hour period. It isfurther assumed that on the average each granule placed on the
distribution volumes are pulled/pushed to two separate users and henceis counted twicein the total
daily output. Thisassumption is based on the workings of subscriptions (assuming that a granule
that is subscribed to more than once) and the fact that “interesting” data will be requested more
than once when inserted, while some data may not be requested at all.

Distribution of data to users is estimated at 0.25 MB/s (21.6 GB/day), with 0.05 MB/s per
assumption of 20% of distribution allowance (45 MB accumulation in 15 minutes disk latency)
received from users and other DAACs. While both the 1/0 capacity and the disk allocations take
the DAAC to DAAC transfers (100% electronic) into account, the rate is not adriving factor in the
design. Allowing for two days worth of capacity on afast access medium, thisyields 43.3 GB of
RAID another 1 GB is added to save user session context. Thetotal is45 GB (rounded upward to
the nearest GB). Rolled into thisdisk alocation isthe 0.7 GB estimated by Dynamic Modeling to
be required to support subsetting functions.

+ + + +
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WK SHWWorking storage resources had been assumed at IDR-B to be network attached and
largely pooled, allowing sharing of disk resources among servers from the other DSSHWCIs. The
technology required to accomplish the pooling of disk resources did not mature as anticipated in
some cases, or is only available in a homogeneous vendor solution and is prohibitively expensive
in others. Therefore, the Working Storage RAID for short-term storage will be host-attached. The
host server itself is part of the DRPHW CI. Dynamic modeling has shown, that 15 minutes of
working storage will allow the maximum benefit in terms of handling the data flow to and from
the processing. No further benefit will berealized by adding alarger amount of storagefor alonger
term data buffering.

The overall data storage requirement within the WKSHW HW(CI is minimal dueto the lack of any
identified interim products to be stored within working storage at JPL.

The RAID requirement for working storageis approximately 6 GB (rounded upward to the nearest
GB).

DIPHWThe DIPHW configuration at JPL includes primarily server host and disk units to serve
mediabased distribution production temporary staging (aswell asfor sometypes of Ingest aswell),
and includes a number of peripheral form factors. Two servers (Sun Ultra) are provided for
temporary staging support and peripheral support.

Temporary Saging Server Support -- This server is designed to support the media distribution load
(as well as a small factor for ingest loads). It is designed to handle the I/0 for 1x (one times)
distribution of the Data Server ingested volume per twenty-four hours of operation, servicing this
load inanominal 8 hr. total shift period. The platformissized to handlethe network transfer traffic
tolocal disk from the FSM S Server Host source, aswell as the media preparation and mediaingest
1/0. The software processes/applications mapped to this server are: DistributionServer process,
ResourceManager Processes for CD-ROM, various tape, and printers, CSS DCE client, CSS
logging API, and an MSS agent. Two server hosts are provided in order to comply with RMA
requirements for the function of archiving and distributing data with the required availability of
0.98 and the mean down time not to exceed 2 hours.

The disk associated with the hard media distribution platform is sized for hard media distribution
of 1x (onetimes) of the total Data Server ingested volume per twenty-four hour operations. The
same assumption is used here aswas used in the APC disk sizing, namely that on the average each
granule placed on the distribution volumes are written twice to two separate users. 24 hours
accumulation capacity, plus 15 minutes retention of the volume of the hard mediaingest is sized.
Thetotal volume of the JPL data backup sent to the GSFC DAAC on hard mediais conservatively
estimated to be 2% of produced data. The DIPHW disk is sized at 23 GB (rounded upward to the
nearest GB).

The servers included in the DIPHW must, in aggregate, support 0.26 MB/s of distribution and
approximately 0.05 MB/s of ingest via hard media over each 24 hour period during 7 week days.
The distribution and ingest, however, will only occur during the 8 hours of the 5 working days,
raising the total outgoing mediaflow rateto 1 MB/sec.

The CPU dllocation for each of the two serversis asfollows:
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0.5 CPU Monitoring/Managing Tasks (estimated)
+ 1 CPU Operating System and Applications (estimated)
+ 0.2 CPU for 4 Differential SCSI -1 Interfaces
+ 0.2 CPUsfor Fiber Channel RAID controller support
+ 0.1 CPUsfor FDDI I/0O.

Thisrequires atotal of 2 equivalent CPUs. The Sun Ultra 4-slot with 6 GB of local disk and 256
MB of RAM isspecified for these servers. A total of 12 GB of additional disk will also be allocated
to each of the two serversin thisHWCI.

Peripheral Support -- The peripherals supported at the JPL site for Release B were selected based
on Level Four requirements. S-DSS-30440, S-DSS-30470, S-DSS-30480 (reference SDPS
Requirements Specification for the ECS Project, 304-CD-002-002). The peripherals supplied here
areincluded in the configuration to primarily support distribution functions. However, the Ingest
Subsystem (Ingest Client) residing at JPL may utilize peripherals to perform some media based
ingest, as necessary, based on media form received for storage. This applies only to peripherals
not already configured into the Ingest complement for performance reasons.

The types of media form factors/formats selected for Release B include:

*  8mm Tape

* 6250 Tape (heritage)
« CD-ROM

e 3480/3490

* 4 mm Tape

e FAX/scanner

The number of the 8mm and 4 mm tape drives is selected such, that the aggregate 1/0O bandwidth
of each device type will meet the entire bandwidth requirement. The rest of the components will
be procured based on the RMA requirements for have adequate spares in the event of a drive
malfunction, with the exception of 6250. In the case of 6250, VO operational experience has
shown that its use as a heritage device is low enough to make the provision of a spare drive
unnecessary. In the event of the drive failure the low workload will allow waiting for the drive
repair or replacement without a noticeable impact on operations. The HWCI complement may be
easily scaled for both mediatypes as well as capacity.

ThisHWCI also provides the network laser printers for the DAAC DS operations.

DRPHW The DRPHW configuration at JPL includes both archive based aswell as DBM S based
physical repositories. They are sized as follows:

Archive Repository --  The archive component was sized through a combination of both static
anaysis as well as dynamic simulation. The principal model employed was a static model that
utilized as input both equipment performance parameters and data flow estimations that were
output from the dynamic model. The equipment performance parameters are vendor specifications
derated based on reported user experience. The dynamic system model was based on a discrete
event simulation with constrained resources assumed. Modeling runs based on the February 1996
Technical Baseline were performed. The dynamic modeling results were also used as a check of
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the static model results. Specific dataregarding disk, tape drive and robotic resource utilization was
obtained from the static model. This data was coupled with the key driving requirements with
respect to distribution (e.g. the x2 distribution cap, the User Model service access predictions for
epoch k), flow analysis, and data with respect to hardware and software COTS selections.

AMASS was chosen as the Release B archive FSMS. For the FSMS Manager host server, the
platform is selected on the basis of FSMS(AMASS)/platform COTS S/W compatibility. Memory
and cache estimates are currently based on vendor recommendations, reference"AMASS Archival
Management and Storage System, Installation on Silicon Graphics', EMASS Part Number
600149, AMASS Version 4.2.4, March 1995. Aside from the AMASS FSMS the following
processes and applications will run on this server: ResourceManager Process for the staging disk,
StagedDataMonitor Process, CSS DCE client, CSSlogging API, and an MSS agent.

The CPU allocation for this server isasfollows:
0.5 CPU Monitoring/Managing Tasks (estimated)
1 CPU Operating System and A pplications (estimated)
0.02 CPU FSM S Allocation (2.4 MB/sec total flow to and from the ATL *0.8%
of aCPU per MB of flow)
+ 0.4 CPU for 7 Differential SCSI -I1 (3 SCSI [disk] at 5 MB/sec -

7.5% of a CPU for each 5 MB/sec +4 SCS [tape] at 5 MB/sec- 0.8 % CPU/ 1 MB/
sec; 3* 5* 0.075/5 + 4*5*0.008/1)

2.3 CPUsfor client support (estimated for session threads)
0.04 CPUsfor FDDI 1/0 support ({ total dataflow of 2.4 MB/s + control flow of
10%} /5 MB/sec * 0.075).

Thisrequires atotal of 4.26 equivalent CPUs. An SGI Challenge L server with 6 CPUswill serve
asthe DRPHW server. 6 GB of local disk and 512 MB of RAM isalso required for the server. A
second 4 CPU Challenge L will be used as a backup server. Additional 10 GB of RAID disk are
required.

For the Archive Tape Library Robotics an EMASS Automated Management Library system
ABBA/E was selected for Release B based on its ability to accommodate multiple media form
factors, storage density, growth capacity, floor space utilization, compatibility with COTS
software and a number of other factors. This selection processis documented in the SDPS Storage
Technology Insertion Plan white paper (June 1995, #420-WP-003-001) and is not fully discussed
here. Given data with respect to the robotic device, and assuming the performance signature of
3590 drives in the robotic unit, the analysis resulted in a utilization factor for sizing estimation
purposes as given below:

JPL: Configuration: 1 Quadro tower
Calculated Robotics Utilization: 1 Robotic Arm
Calculated Tape Drive Resource Utilization: 5 units

The Release B JPL configuration uses 3590 (NTP) technology, yielding a total robotic storage
density of approximately 48 TB The volume calculations are based on the Technical Baseline of
February 1996 for the Release B product data volumes and for the identified VO migration. In
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epoch k of Release B the accumulated JPL data volumeis projected to be approximately 15.5 TBs
including 2% backup volume and migration of the currently identified VO data. Browse data at
epoch k cumul ates to approximately 442 GB and is part of the permanent archive, bringing the total
to 15.94 TB. It isassumed that the product data accumulates over the September 1997 through
June 1999 time period, epoch k. No compression isassumed. Addition of a spare tape capacity of
10% brings the total media count to 17.54 TB, 1,754 of 3590 tape cartridges.

DBMS Repository -- The Data Base Management System (DBMS) Repository component was
sized as follows based on static data size analysis as well as transaction based anaysis. The
transaction analysis is based on both "push” (production metadata update) and "pull” (user access
and distribution) loads. Transaction rate was modeled based on the user service request rates as
described at PDR time in the User Pull Analysis Notebook, 160-TP-004-001, Question 47 and a
cross section of query types derived from the DBMS Benchmark Report, 430-TP-003-001.

The DBMS Server Host was sized based on the transaction analysis mentioned above, as well as
platform suitability analysis based on the DBMS COTS software selection for Release B Data
Servers (lllustra). Platform suitability is based on the DBMS software manufacturer's
compatibility recommendations, benchmark data, and project bench marking activities. Aside
from the Data Base engine, the following processes will run on this host: CSS DCE client, CSS
logging API, and an M SS agent.

DBMS Server Disk was sized based on the core metadata associated with ADEOS Il and ALT
RADAR mission data for the Release B timeframe. This timeframe is from 1997 through 1999.
Refer to Table 3.4.2.2-3 for DBMS Repository Sizing beyond the Release B timeframe.
Table 3.4.2.2-2 identifies the Release B datasets used for the sizing.
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Table 3.4.2.2-2. Release B Datasets Held by the Data Server Subsystem

Product Instrument Product Description Platform
ADEOS-SWS-L0 ADEOS Processing Data Stream from ADEOS Grd. System
SWS-L0-L1B SeaWinds Level O Processing Data to Level 1B Data
SWS-AMSR L1_ReV SeaWinds Processing Level 1 AMSR to Rev. Based Lev 1
SWS-L1B-L2 SeaWinds Level 2A&B Processing of Level 1B
DFA-RAW2STR DFA Produce DFA-STR Level 0 S/C Telemetry Record ALT RADAR
DFA-STR2SDR DFA Produce DFA-SDR Level 1B Data ALT RADAR
DFA-TIDES DFA Produce DFAO05 TidesData ALT RADAR
DFA-SDR2IGDR DFA Produce DFA-IGDR Level 2a Data ALT RADAR
DFA-IGDR2GDR DFA Produce DFA-IGDR Level 2b Data ALT RADAR
DFA-Level_3_MAP DFA Produce Level 3 Sea Surface Topo Map ALT RADAR
MR-RAW2SDR MR Produce MR-SDR LevellB Data ALT RADAR
MR-RAW2SDRCorr MR Produce Corrected MR-Sensor LevellB Data ALT RADAR
DFA-ICE_SHEETS DFA Produce Level 3 Map Ice Sheet Elevation Maps ALT RADAR

The key assumptions associated with the DBM S repository sizing are as follows:
The productslists have been derived from the DAAC instrument teams representatives, the
ECS Technical Baseline and in coordination with Science M etadata sizing for the SDSRV
DBMS DRPHW CI.

The period of data capture for Release A products on the TRMM mission is 8/17/97 to 12/
31/98.

The period of data capture for Release B is 1/1/1997 through 12/31/1999.
All products are assumed to conform to the Proposed ECS Core Metadata Standard v2.0,
420-TP-001-005, Dec. 1994.

The metadata sizing has been calculated from the Metadata Expected with each granule
table on Page 94 in the Proposed ECS Core Metadata Standard v2.0, 420-TP-001-005, Dec.
1994.

- Thecaculated size of 1.823 KB per granule has been obtained from this data source.

An overhead factor of 2.36 for implementation in Illustra has been estimated based on the
benchmarking activities as outlined in the DBMS Benchmark Report, 430-TP-003-001.
This assumes a high level of query / insertion activity and alow level of update / deletion
activity.

An estimated overhead of 80 MB will be made for the Illustra product code. Notethat this
includes sizing for the Illustra database product, the 2-D Spatial Data Blade, and the 3-D
Spatial Data Blade.

All instruments on TRMM are considered to exist in the Data Server as a continuation of
Release A.

All instruments on AM-1 were included in the product lists.
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o0 Keyword metadataper document isderived from Release A, phase2 DDSRV. Average size
is 1727 bytes.

o Sizing for document metadata and storage is assumed during initial Release B operations
because time phasing of document production is indeterminate.

0 Sizing includesrequirementsfor a RAID 5 overhead factor of 1.125.

Table 3.4.2.2-3. JPL DBMS Repository Sizing (GB)

DAAC | 1997 | 1998 ] 1999 ] 2000 ] 2001 ] 2002 | EOC
JPL 0 0.2 0.6} 0.9 1.3 1.6 1.9

The calculated disk capacity for the JPL repository (static analysis) results in a computed
requirement of .6 GB. Dueto the operational experience with the user space requirements, at |east
5 GB of disk space must be allocated for a high use data base functioning. Therefore, at least 5 GB
beyond the calculated storage requirement will be allocated - 5.6 GB. (The closest available
guantity of disk equal or exceeding 5.6 GB will be purchased.) Dual host configuration will allow
for failover. Host type will be a SGI XL class machine.

DOCUMENT DATA SERVER Document handling is handled via a dedicated Data Server
implementation, geared to the predicted document ingest and access volumes and the nature of the
COTS S/W requirements imposed on the support hardware. The Document Data Server is
provided as a simple server configuration with network access. The following assumptions were
made in the preparation of the JPL Document Data Server configuration:

1. Documents and document metadata together have been considered as a basis for the sizing
calculations.

2. Totalsfor MSFC areincluded in the GSFC totals.

3. Document related data includes: 5 guide document types, agorithm descriptions,
production plans and reference papers. Thesefrom the DDSRV Detailed Designfor ESDTs
(DID 305).

4. Guide document sizes (5 guides) from Release A, phase 2 of DDSRV are sized at 1.5
MegaBytes each.

5. Production plans are assumed to be on per DAAC, sized at 1.0 MegaBytes each.

6. Reference papers are sized at 6.5 MegaBytes each; one per instrument per platform.

7. Asatypica example of other documents, the CERES ATBD and LaRC Handbook file
sizes were used as the size of ALGORITHM DOCUMENTATION for each TRMM
instrument. One ATBD is assumed per instrument.

8. The creation of an ATDB is dependent on the establishment of a new dataset. Therefore,
the accumulation of individual granules has no effect on the growth in the number of
ATDBs.

9. Sizing includes requirements for a RAID 5 overhead factor of 1.125.

10. The figures are approximations, which will be refined over time. The Document Data
Server architecture is scaleable.
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11. The Document Data Server continuesto exist as a separate server. Asthe design effort for
Release B continues relative to the Sybase/lllustra selection, the Document Data Server
could be collapsed into the DBM S Server. Thiswould change the document storage sizing
and cause it to be added into the DBMS Server sizing.

12. The entire document Data Server DBM S sizing is assumed to be available at the beginning
of the Release B timeframe. Thisisto allow sufficient capacity to be available to handle
both historical document conversion and new document requirements. This includes the
maximum required by the end of Release B.

A 2 CPU SMP server was selected based upon operational experience with the EDF EDHS. A
WAIS-like, full text indexer, an http server, and additional custom devel oped software will reside
on this host. The following processes/applications run on this host: Document Data Server
Process, WWW Server Process, Document Repository Process, Client Applications Process, CSS
DCE client, CSSlogging API, and an MSS agent.

The disk complement was sized to hold the document metadata for the data product collections
associated with the ADEOS Il and ALT RADAR mission. Sizing for document metadata was
based on available VO guide document sizing, and the 2.0 Core metadata baseline. The calculated
required disk capacity for all document collection aloneis 2.5 GB.

3.4.2.2.2 Configuration

The specific sizing for the Release B JPL Data Servers, derived from the rational e described above,
issynopsized below. Figures (EDS provided figures) providethe apreliminary design for the site's
configuration. Additional details on specific component configurations and sizing are provided
within the figures.

For the JPL Data Server:
ACMHW
* Admin. Workstations: 2 ea. of SUN Ultra

* APC Hosts: two 6 CPU SGI Challenge Ls, configured with 6 GB of local disk and 45 GB of
RAID

WKSHW
* 6 GB of RAID
DIPHW

* Staging Server Host: two SUN Ultra4-dot, with 6 GB each local disk and 23 GB additional
RAID disk

» Standard Release B Peripheral Set: 8mm Tape drives and stackers, 4mm Tape drives and
stackers, 6250 Drive, CD-ROM drive and jukebox, FAX/scanner, 3480/3490 outboard
drives.

DRPHW

* FSMS Server Host: 6 CPU SGI ChallengelL, with 6 GB local disk, 512 MB RAM, 4 CPU
SGI Challenge L, 6 GB local disk, 256 MB RAM, and additional 10 GB of RAID

» Archive Tape Library Robotics: 1 EMASS AML/E: 1 robotic arm, 1 Quadro tower
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* Tape Drives: 53590 drives

* TapeMedia 1,709 of 3590 tape cartridges (10 GB each)

» DBMS Server: two of 2 CPU SGI Challenge XL, with 10 GB of shared disk
DDSHW

*  WAIS/http Data Server 2 of 2 CPU SMP Server

» Data Server Disk: 6 GB mirrored in two machines for Release-B

3.4.2.3 Data Management Subsystem

The Data Management Subsystem (DM S) consists of asingle Hardware ClI (HWCI) that will also
support the Release B processing requirements of the Interoperability Subsystem (10S) at the JPL
DAAC site.

The DMS isresponsible for supporting Advertising Service Cl, Data Dictionary Cl, Gateway Cl,
Local Information Manger Cl and Distributed Information Manager Cl processing activities
generated directly from user "pull" search invocations. The DMGHW CI consists of three magjor
components. 1) DBMS/Web Server, 2) Database Management Workstation, 3) Data Specialists
and User Support Workstations.

The DBMS/Web server isthe primary hardware component in the Data Management Subsystem.
The server provides DBMS storage, input/output (1/0), and processing resources in support of the
Advertising Service Cl, Data Dictionary Cl, Gateway ClI, Local Information Manager Cl and
Distributed Information Manager Cl in Release B.

The DMGHW CI configuration provided in Section 3.4.2.3.2 depicts the Release B hardware
design. The Release B hardware design accommodates Release B platform design issues
concerning scalability, RMA and evolvability. The hardware design istailored to Release B JPL
DAAC specific processing needs in support of Advertising Service Cl, Data Dictionary Cl,
Gateway Cl, Local Information Manger Cl and Distributed Information Manager Cl processing
functions. The Release B JPL DMGHW ClI isdesigned to support BOREAS, FIFE, OTTER, NPP
and other mission datasets. Section 3.4.2.3.1 provides the rationale behind the recommended
Release B hardware configuration and is subject to change as Data Management software Cl
(under investigation in the incremental development track) prototyping results become available.

3.4.2.3.1 Rationale
The performance drivers for sizing the DMGHW CI server for Release B are:
» User Characterization analysis of science and non-science user search invocations
» DBMS/CI transaction rate (performance) analysis
» DBMS/CI prototype/benchmark analysis
» Hardware Scalability / RMA / Evolvability Analysis
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User Characterization Analysis: User Characterization data provides the projected number of
science and non-science users, frequency of search invocations per time period, and the percentage
of invocations for different types of searches to be supported in the Release B time frame. In
Release B, it is expected that science users will primarily access the DM services (Gateway Cl,
Data Dictionary ClI, Local Information Manager ClI, Distributed Information Manager CI) while
the bulk of the accessesto the Interoperability service (Advertising Service Cl) will originate from
within the non-science community.

It is assumed that non-science users will access the Advertising Service Cl 86% of the time, and
DM Cls 14% of the time as documented in "User Characterization and Requirements Analysis'
(19400312TPW). The number of searches per hour being processed by the DM Clsin responseto
gueries by science usersis based on the ECS science user scenariosin which users are assumed to
be accessing the system through the client. Because of the increasing popularity and ease of use
of the WWW, it is also expected that science users will make use of the Advertising Service a a
rate equal to 25% of DM searches. Data provided by the User Characterization Team apply to
epoch m (first quarter of 2000) since the data are meant to represent maximum usage loading (this
will occur at the end of Release B).

Tables 3.4.2.3-1 and 3.4.2.3-2 summarize the number of science user system accesses per day and
the fraction of invocations per search type for DM services as documented by the User
Characterization Team. Table 3.4.2.3-3 summarizes the total number of searches per hour for the
busiest hour of the day.

Table 3.4.2.3-1. JPL User System Accesses per Day for Science Users (Epoch m)

DAAC User System Accesses per Day
JPL 176

Table 3.4.2.3-2. JPL Science User Search Types for Gateway Cl service (Epoch m)

Search Type Fraction of total invocations
Simple Search/1 site .263
Simple Search/multi-site 279
Match-up Search/1 site 272
Match-up Search/multi-site .185
Coincident Search/1 site 0.0
Coincident Search/multi-site .000374
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Table 3.4.2.3-3. JPL Searches per hour for Science Users (Epoch m)
DAAC Searches per hour (busiest time of day)
JPL 7

The data for searches submitted by science users is categorized into six different types (ssmple/1,
simple/multi, match-up/1, match-up/multi, coincidence/l, and coincidence/multi) for DM
services, however, there are only three types of searchesfor the non-science user data. Each of the
three search typesthat exist in the non-science user data was subdivided into one-site vs. multi-site
by applying the proportions of one-site vs. multi-site that exist for science usersto the non-science
user data. For example, the relative proportions of simple search/1 site and simple search/multi-
site for science usersis 0.263 and 0.279, respectively. The number of simple searches submitted
by non-science users was divided into one-site and multi-site using these same proportions. Only
one search type (ssmple/1) pertains to the Advertising Service CI.

Tables 3.4.2.3-4 and 3.4.2.3-5 summarize the number of non-science user system accesses per day
and the fraction of search invocationsfor DM services as documented by the User Characterization
Team.

Table 3.4.2.3-4. JPL User System Accesses per Day for Non-Science Users
(Epoch m)
DAAC User System Accesses per Day
JPL 2012

Table 3.4.2.3-5. JPL Non-Science User Search Types for Gateway CI service

(Epoch m)
Search Type Fraction of total invocations
Simple Search/1 site 31
Simple Search/multi-site .29
Match-up Search/1 site .09
Match-up Search/multi-site .06
Coincident Search/1 site 0.0
Coincident Search/multi-site .25

DBMS Transaction Rate Analysis. In order to size the DBMS server it is necessary to estimate
the size of the Interoperability (Advertising Service Cl) and Data Management (Gateway Cl,
DDICT ClI, LIMGR CI, DIMGR CI) services and then determine the transaction rates, or database
throughput that must be provided in support of the "pull” search activities that will be invoked by
the user community. The transaction rate analysis is based on assumptions regarding the amount
of processing associated with the different types of search requests that pertain to the
Interoperability and Data Management software Cls. Release B transaction assumptions were
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made to define a transaction loading value per search request. Number and type of search request
are provided by the User Characterization Team. Depicted transaction loading values are
assumptions that are based on search complexity. The loading values for search requests will be
refined with actual performance benchmarks as future prototypes are completed. The observed
transaction loading from future prototyping/benchmarking activities will be compared to the
predicted ones (documented below) and the sizing analysis will be updated as a result (these
transaction loading assumptions are defined as "nominal” cases). The transaction data provided is
projected for the Release B time-frame.

The processing (transactions per search invocation) assumptions are based on preliminary
transaction analysis results for the Advertising Service and DM Cls and will be revised based on
future prototyping/benchmarking results as they become available. Tables3.4.2.3-6 and 2.4.2.3-7
list the predicted transaction |oad associated with the Gateway Cl and Advertising Service Cl based
on frequency of science user search invocations. Searches/hour are calculated for the busiest time
of day at the JPL DAAC site.

Table 3.4.2.3-6. JPL Science User Transaction Analysis for Gateway ClI service

(Epoch m)
Search Type Percentage | Searches/hour Processing Transactions
Invoked Assumptions /hour
(Transactions per
Search Type)
Simple Search/1 Site 26.3 2 5 10
Simple Search/Multi-Site 27.9 2 10 20
Match-up Search/1 Site 27.2 2 5 10
Match-up Search/Multi-Site 18.5 1 10 10
Coincident Search/1 Site 0.0 0 5 0
Coincident Search/Multi-Site .0374 .002 25 .05

Table 3.4.2.3-7. JPL Science User Transaction Analysis for Advertising Service CI

(Epoch m)
Search Type Percentage| Searches/hour Processing Transactions
Invoked Assumptions /hour
(Transactions per
Search Type)
Simple Search/1 Site 100 2 5 10
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Tables 3.4.2.3-8 and 3.4.2.3-9 list the transaction anaysis for the Gateway Cl and Advertising
Service Cl based on daily non-science user accesses as depicted in "User Characterization and
Requirements Analysis’ (19400312TPW). The estimated total non-science user system accesses
per day for the Gateway Cl and the Advertising Service Cl isestimated to be 2012. The percentage
that each search type, pertaining to the Gateway Cl and Advertising Service Cl, isinvoked is aso
taken from the same document. Tables 3.4.2.3-8 and 3.4.2.3-9 are compl eted with the assumption
that there will be at least ten search invocations per non-science user access on average.

Table 3.4.2.3-8. JPL Non-Science User Transaction Analysis for Gateway CI
Service (Epoch m)

Search Type Percentage | Searches/hour Processing Transactions
Invoked Assumptions /hour
(Transactions
per Search
Type)
Simple Search/1 Site 31 36 5 180
Simple Search/Multi-Site 29 34 10 340
Match-up Search/1 Site 09 11 5 55
Match-up Search/Multi-Site 06 7 10 70
Coincident Search/1 Site 0.0 0 5 0
Coincident Search/Multi-Site 25 29 25 725

Table 3.4.2.3-9. JPL Non-Science User Transaction Analysis for Advertising
Service Cl (Epoch m)

Search Type Percentage | Searches/hour Processing Transactions/hour
Invoked Assumptions
(Transactions
per Search
Type)
Simple Search/1 Site 100 721 5 3605

Preliminary transaction analysisresultsfor Interoperability and Data M anagement Cl processesare
depicted in Table 3.4.2.3-10. At thistime the Data Dictionary Cl transaction analysis is equated
to the transaction analysis of the Advertising Service Cl since the type and frequency of
transactions are predicted to be very similar. Dueto thefact that DIMGR and LIMGR CI processes
are perceived as being the most expensive (in terms of cost to the CPU), and that prototypes will
not be developed until after Release B CDR, preliminary sizing estimates have been achieved by
doubling the transaction load of the Gateway Cl and applying theresult to LIMGR CI and DIMGR
Cl processes. Although equating Advertising Service Cl and Data Dictionary Cl processes, and
doubling the Gateway CI transaction load to produce LIMGR CI and DIMGR CI transaction
loading does not pin-point the performance cost that will be levied on the DMGHW Cl, it does
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provide preliminary, expected CPU activity in the absence of rea-time prototyping/benchmarking
results. The preliminary transaction results for the Advertising Service Cl, Gateway Cl, Data
Dictionary Cl, LIMGR CI and DIMGR CI will be revised based on future prototyping/
benchmarking analysis results as the Incremental Track software design matures.

Table 3.4.2.3-10 summarizes the science, and non-science user transaction loading per hour for the
Advertising Service Cl , Gateway Cl, Data Dictionary CI, LIMGR CI and DIMGR CI services.

Table 3.4.2.3-10. DBMS Transaction Analysis Summary (Epoch m)

DAAC User Type Service Searches/hour | Transactions TPM
/hour

JPL Science Gateway 7 50 1
JPL Science Advertising 2 10 2
JPL Science Data Dictionary 2 10 2
JPL Science LIMGR 14 100 2
JPL Science DIMGR 14 100 2
JPL Non-Science Gateway 117 1370 23
JPL Non-Science Advertising 721 3605 60
JPL Non-Science Data Dictionary 721 3605 60
JPL Non-Science LIMGR 234 2740 46
JPL Non-Science DIMGR 234 2740 46
Totals: 2066 14330 240

A sensitivity analysis has been performed with larger loading allocations; the results are depicted
below in Table 3.4.2.3-11.
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Table 3.4.2.3-11. DBMS Transaction Sensitivity Analysis Results (Epoch m)
(loading has been doubled for both search invocations and transaction rates)

DAAC User Type Service Searches/hour | Transactions TPM
/hour

JPL Science Gateway 14 200 3
JPL Science Advertising 4 40 1
JPL Science Data Dictionary 4 40 1
JPL Science LIMGR 28 400 7
JPL Science DIMGR 28 400 7
JPL Non-Science Gateway 234 5480 91
JPL Non-Science Advertising 1442 14420 240
JPL Non-Science Data Dictionary 1442 14420 240
JPL Non-Science LIMGR 468 10960 183
JPL Non-Science DIMGR 468 10960 183
Totals: 4132 57320 956

Future Incremental Track Development prototyping/benchmarking activities will provide a more
detailed performance analysis of Advertising Service Cl, Gateway ClI, Data Dictionary Cl, Local
Information Manager Cl and Distributed Information Manager Cl processes, therefore,
performance transaction analyses will be revised accordingly.

DBMS Prototyping/Benchmarking Analysis.  Currently, preliminary Incremental Track
Development performance data is being used to size the processing capacity of the DMGHW ClI
DBMS/Web server. Performance analysis results will be revised as planned prototyping/
benchmarking activities are completed. Major prototyping activities that will affect performance
estimates for the DMGHW CI include, but are not limited to: 1) Prototype workshop 2 (Feb 96)
2) EP7 prototype (July 96).

DBMS performance estimates provided in "DBMS Benchmark Report" technical paper
(430-TP-003-001), show that for multi-user (32 users) queries (20 similar queries accessing
different parts of the test database) running concurrently, the test-bed platform’s CPU became
saturated (SUN SPARCstation 20/50). A vendor supplied TPM benchmark for the selected
platform (HP K400) for Release B operations is shown in Table 3.4.2.3-12. As a rule vendor
supplied Transaction Per Second/Minute (TPS/TPM) ratings tend to be a maximum, or high-end
value and do not take into account processing overhead associated with other system processes.
Processes that will run on the DMGHW CI in Release B include DCE client, MSS agent, HTTP
server, Sybase SQL Server, Sybase Replication Server, Sybase Backup Server, Operating System
Services, Advertising Service Server, Gateway Server, DataDictionary Server, LIMGR Server and
DIMGR Server.
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Table 3.4.2.3-12. Vendor Platform Performance Estimates
Platform TPM MIPS
HP K400 (SMP) with 1 processor (PA 7200 CPU) 1000 146

Disk Capacity Sizing: Disk storage for the DMGHW CI has been determined for each DAAC site
based on preliminary Interoperability and Data Management CI DBMS application sizing
estimates plus vendor inputs for the following COTS software: 1) DBMS software, 2)
Development software, 3) HTTP server software, 4) Operating System software, 5)
Communications and Utilities software. Capacity sizing for the Interoperability and Data
Management databases was achieved by multiplying the expected byte size for core and collection
specific attribute definitions by the total number of core and collection specific attributes.
Temporary workspace has also been allocated for Interoperability Cl and Data Management Cl
services dependent on frequency and variation of queries. For example, the DIMGR service hasa
larger capacity requirement than the Data Dictionary service because it requires more temporary
workspace since it handles a greater number and more varied types of queries. The expected
capacity of Interoperability ClI, Data Management Cl, COTS, Operating System and
Communications and Utilities software to be installed on the DMGHW CI at the Release B JPL
DAAC siteisdepicted in Table 3.4.2.3-13.

Table 3.4.2.3-13 is filled with preliminary disk sizing results for Release B Interoperability and
Data Management software Cls, operational databases and COTS software packages that will be
installed on the DMGHW CI at the JPL DAAC site. Some of the results are estimates (such as
database sizes) since the DBMS design will mature and impact disk capacity sizing as the
Advertising Service Cl, Gateway CI, Data Dictionary Cl, Loca Information Manager Cl, and
Distributed Information Manager Cl under-go future evaluation and prototyping.
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Table 3.4.2.3-13. DMGHW CI Disk Capacity Requirements
S/W Component Release B Capacity
COTS Software:

Sybase System 300 MB
HTTP Server 10 MB

Total: 310 MB

Databases:

Sybase Master Database 3 MB

Sybase Tempdb Database 100 MB

Sybase Model Database 2 MB
Advertising Database 150 MB (Estimate)
Advertising DB Workspace 150 MB (Estimate)
Advertising DB Log 100 MB (Estimate)
Advertising HTML Files 100 MB (Estimate)
Data Dictionary Database 400 MB (Estimate)
Data Dictionary DB log 100 MB (Estimate)
DMS Working Store Database 500 MB (Estimate)
DMS Working Store DB log 100 MB (Estimate)

Total: 1705 MB

Operating System & Utilities:

Operating System Software 700 MB
Utilities 200 MB (Estimate)
DCE Client 46 MB

Total: 946 MB

Total: 2961 MB

3.4.2.3.2 Configuration

The selected DMGHW Cl DBM S/Web server to be implemented in Release B is alow-end SMP
server (HP K400) that is scaleable from one to four processors. A single physica DBMS/Web
server will beimplemented at the Release B JPL DAAC site. At thistimeatwo CPU configuration
has been determined to be appropriate for the DMGHW ClI DBMS/Web server due to RMA
requirements. The Release B HP K400 single server configuration will offer redundancy in the
form of: 1) dual processors, 2) dual power supply units, 3) dual FWD SCSI-2 cards, and 4) dual
FDDI network cards5) duplicate OS boot/application disk. The components listed above are hot
swap-able units which allow them to be replaced without shutting down the server. Also, the HP-
UX operating system features memory page de-allocation which automatically blocks out any

3-51 305-CD-036-002



portion of memory in which an error has been detected; therefore, a failure to memory will not
bring operationsto ahalt. The single server host configuration will allow applicationsto berunin
parallel across both processors, which enhances load balancing and availability/recovery
capabilities. The DMGHW Cl DBM S/Web server will automatically reconfigureitself inasingle
CPU configuration in the event of failure to a single CPU. The dual power supply units, FWD
SCSI-2 cardsand FDDI network cardswill also provide continued availability in the case of failure
to a single component (per function). The redundant configuration of the DMGHW CI DBMS/
Web server has been analyzed by the ECS Reliability Engineering Group using COTS vendor
provided datato ensure that all functional availability requirements are met. Preliminary analysis
results revealed that the DMGHW ClI DBMS/Web server has an MTBF (mean-time-between-
failures) of greater than 20,000 hours which meets all pertinent RMA requirements.

A RAID disk unit will be attached viaFWD SCSI-2 (dual ported) to the DMGHW CI DBMS/Web
server (see Figure 3.4.2-2). The RAID disk until will provide operational and mirrored sets of disk
devices to the DMGHW CI server in order to provide uninterrupted data availability in the event
of adisk failure. The RAID disk configuration will also be implemented such that afailure to a
single disk will be recoverable via a "hot-swap" disk capability. The RAID disk until will be
comprised of ten disks: five operational and five mirror disks. Each disk contained in the RAID
unit will provide a capacity of 2.1GB.

Since the Release B processing requirements for the Local Information Manager Cl and
Distributed Information Manager Cl are largely unknown at this time, the flexibility of the
recommended hardware design assures minimum risk. The design alowsfor 100% growth in both
processing and storage capacity in support of the Advertising Service, Gateway, Data Dictionary,
Local Information Manager and Distributed Information Manager Clsin Release B.

Thefollowing configuration diagram, Figure 3.4.2-2, depicts the recommended server host / RAID
disk unit configuration:

3-52 305-CD-036-002



FDDI USER LAN

FDDI PRODUCTION LAN

DBMS/Web Server

™ |J'r System and
application
DMG H/W ClI software

Duplicate System and
application Software

00

Test / Development

FWD
SCSl21 12 cpus
2 Power Supply units
2 FWD SCSI-2 cards
2 EDDI DAS Cards
[ [1

Sybase
master
device

RAID DISK UNIT

Adsrv DB
log & DMS
working

DDICT Adsrv DB DMS storage DB log
) DB & Adsrv working ]
Mirror working storage DB Mirror
Disk storage and DDICT Disk

DB log

Mirror
Disk

Mirror

Mi -
irror Disk

Disk

Figure 3.4.2-2. DMGHW CI RAID Disk Configuration

Although the estimates for Advertising Service and Data Management operational databases,
COTS software, and operating system and utilities sizing arerelatively small, the total disk volume
for the DMGHW CI server has been increased in support of Sybase swap (workspace) area, 100%
growth capacity for the core operational software, and mirror disk units. The Data Management
databases will be replicated (using Sybase replication server) at each DAAC site. The
Interoperability and Data Management software Cls will be distributed over multiple disk drives
contained in the RAID disk unit in order to enhance performance (vendor and developer
recommended); therefore, the total disk volumeiswell above the actual capacity needed to support
the software alone. Additional disk capacity (internal to the server) in the form of a redundant
system/application disk, and a test/development disk have also been added to the configuration in
support of RMA, and integration and test requirements.

A single 8mm tape drive unit will be configured onthe DMGHW CI server in Release B. The8mm
tape drives will be used to backup Advertising Service and Data Management Cls/databases, as
well as perform DBA and routine maintenance operations.
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A low-end DBMS/DBA uniprocessor workstation will be used for database/system administration
activities. A single 8mm tape drive unit will be configured on the DBMS/DBA workstation in
Release B. The 8mm tape drive will perform backup/recovery and routine maintenance operations
in support of the DMGHW CI DBMS/Web host servers. A small pool of low-end uniprocessor
workstations will support Data Specialist/User Support operations. At a minimum the DBM S
DBA and Data Specialist/User Support workstations will be configured with six gigabytes of local
disk each. Workstation disk capacities were sized based on IR-1 workstation installation results
which included recommendations for additional space per workstation to accommodate the
following: 1) User/Temp workspace, 2) Personal development space, 3) Testing, 4) Software
upgrades, 5) Working with large files/datasets, and 6) future growth/flexibility. Exact capacities
for disk drives are dependent on the procurement process as the type, and size of disks being
offered for workstation platforms may fluctuate.

Table 3.4.2.3-14 summarizes the recommended DMGHW CI processing configuration for
implementation at the Release B JPL DAAC.

NOTE: The HP K400 SMP depicted in table 3.4.2.3-14 is a low-end SVIP class server that is
scaleable from 1-4 CPUs.

Table 3.4.2.3-14. JPL DAAC Hardware Configuration

Component Class/Type Platform Qty. | Number of Memory Disk
Processors Capacity

DBMS/Web SMP HP K400 1 2 512 MB 27.3GB
Server
DBA Workstation |Uniprocessor | HP C100/64 1 64 MB 6 GB
Data Specialist Uniprocessor | SUN 1 (each) 64 MB (each) | 6 GB (each)
and User Support UltraSparc
Workstations 140

DBM S/Web Server Platform Technical Specifications:

Make: Hewlett Packard

Model: K400 (Low-End SMP class server)

CPU: PA7200 (upgradeable to future PA800 processor)
Clock Frequency: 100 MHz

Number of processors. 1to 4

MIPS: 146 (1 processor)

TPM: 1000 (1 processor) 3160 (4 processors)
SPECint92: 136 (1 processor)

SPECfp92: 215 (1 processor)

Memory: Expandableto 2GB RAM

Internal Processor-Memory bus bandwidth: 960 M B/sec (peak)
I/O Bandwidth: 128 MB/sec (peak)
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3.4.2.4 Ingest Subsystem

Ingest subsystem hardware at JPL isresponsible for the ingest, preprocessing, and storage of ALT
RADAR DFA and MR and ADEOS Il SWS Level 0 data products. Ingest subsystem hardware
will also be involved in the migration of existing Version O datainto ECS Release B. Subsystem
configuration and specific component sizing rationale are provided in the following paragraphs.

3.4.2.4.1 Rationale

The sizing of Ingest Subsystem hardware both from a system level and a component level is based
on the February 7, 1996, version of the ECS Technical Baseline. Among the information included
inthe baseline is:

0 databy instrument,
0 averagedaily datavolume by level,
0 and data destination.
Table 3.4.2.4-1 provides a synopsis of the Ingest data volumes required for Release B at JPL.

Table 3.4.2.4-1. JPL Ingest Data Volumes - Release B

Release A Daily LO Volume Annual LO Volume Version 0 Data Migration Volume
DAAC (GB/day) (GBlyear) (GB)
JPL 0.27 96.0 2070
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The average expected daily and annual data volumes at each site were calculated from this
information and used to determine the required ingest hardware capabilities. Ingest client hostsare
sized to accommodate the required ingest volumes as well as 1/0 and CPU capabilities to support
internal datatransfers associated with metadata validation and extraction and transfer of datato the
Data Server or Processing Subsystems. Working storage disks are sized to accommodate the above
functions, aswell as provide contingency spacefor the transfer of more than one daysworth of data
within a 24-hour period. Since high RMA is a driver for the Ingest Subsystem, al critica
components also include some type of sparing or redundancy to ensure that availability
requirements are met. The JPL configuration for Release B is sized for the storage of DFA, MR,
and SWS Level 0 datafor one year of operations.

Queuing AnalysisModel An Ingest Queuing Model (Imodel) was developed to assist in the sizing
of Ingest Subsystem components for the Release B JPL configuration. This analysis was
dependent on a series of model input parameters such as:

0 datato beingested,

0 datato be processed,

0 datato be stored,

0 network component capabilities,

0 Ingest Subsystem component capabilities (e.g. CPU, 1/0O, disk /O, operations per byte).

Data flow sengitivity analysis was conducted with respect to changes in data flows and system
architecture (parameters). The load presented by each flow in packets per second is afunction of
the number of bits per second input from the previous process and the mean size of data set that
this process expects. Server host read and write operations have associated transfer rate and access
time estimatesfor each datatransfer. Conservative estimates of 2 M B/sec are used based on results
from Data Server prototyping efforts. Writing of datato the LO archive repository archiveinvolves
the capabilities of the working storage disks, server 1/O, and archive repository devices. Finadly,
the number of copies of data read from the archive and sent to a data sink (e.g., Processing
Subsystem) may be varied to determine the additional load of reprocessing on Ingest Subsystem
resources.

3.4.2.4.2 Configuration

Brief descriptions of the generic components, provided within the JPL configuration at Release B
are provided in Table 3.4.2.4-2. The results of the system design analysis as well at the modeling
discussed in Section 3.4.2.4.1, results in a recommended configuration consisting of low to mid-
level Symmetric Multi-Processing (SMP) 32-bit machines, capable of supporting multiple network
(FDDI and/or HiPPI) and direct-connect (SCSI 1) devices.

Working storage devices are RAID 5 units with a minimum of two days worth of space allocated
toingest working storage required to support the functions of acquiring, processing, validation, and
archiving LO data. This volume of working storage allows for one days worth of LO data to be
staged for processing, an additional days worth available for subsequent ingest, and an additional
25% availableto service additional Ingest Subsystem needs (e.g., retrieval support, pre-processing,
quality checking). Additional magnetic disk resources are supplied within the Ingest Subsystem
to support items such as:
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0 client host operating system
0 application software and L0 archive database directory information

Table 3.4.2.4-2. JPL Ingest Component Configuration - Release B

Component Class/Type Comments
Name
Client Host SMP Server WIS/ |Single or multi-processor workstation-based servers, up to mid-
Server W/S level SMP servers.
Working RAID disk One or more RAID units, site capacity sized. In Release B, this disk
Storage buffer acts as temporary staging as well a longer term storage of LO

data (as applicable) for one year (plus or minus, dependent on data
type). RAID 5 is used for random access protocol.

LO Archive Archive robotics and [Single robotics unit with multiple tape drives.

Repository tape drives

The specific sizing derived from JPL Release B requirementsis synopsized within Table 3.4.2.4-3
and is highlighted in Section 3.4.2 within the site configuration overview Figure 3.4.2-1. The site
overview figure provides additional details on specific component configurations and sizing. The
Ingest Subsystem resources at JPL are sized principally for the operational ingest and storage of
DFA, MR, and SWS Level 0 data sets, and to support the migration of data products from
Version 0. Additional available system resources will be utilized to support the Version O data
migration effort as discussed in Section 3.4.2.4.1. Additional system resources are available for
contingency.

Table 3.4.2.4-3. JPL Ingest Component Sizing - Release B

Ingest Component Class Quantity Comments
Component
Client Host SGI Challenge L SMP 2 LO Ingest Client hosts. Hosts are adapted to
(ICLHW) ECOM I/F and ESN. Host attached disk.
SCSI I/Fs to RAID working storage.
(Working RAID Disk (host 2 Host adapted RAID disk arrays. RAID 5.
Storage) attached) SCSI Il adapted & cross strapped to Ingest

Client hosts. Functions as working storage
for up to one year's worth of Level 0 data.
LO Archive Archive robotics 1 Robotics unit sized to store one year's worth
Repository of Level 0 data plus an amount for long-term
storage of Level 0 data where there is no
L1A counterpart.

LO Archive Archive tape drives 2 Drives mounted in archive robotics to

Repository support writing and retrieval of LO data.

Client Host 8 mm tape stacker 2 Support for hard media ingest from Version

(ICLHW) 0. Note: Version 0 data is stored in the Data
Server archive repository.

Client Host X-Terminal 1 OPS support for Data Ingest Technician(s).

(ICLHW)
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3.4.2.5 Interoperability Subsystem

For the Release B timeframe, the hardware support for the Interoperability Subsystem, particularly
the Advertising capabilities are provided by the Data Management HWCI. Please see
Section 3.4.2.3 for acomplete description of this capability.

3.4.2.6 Production Planning Subsystem

The Release B SDPS Planning Subsystem Design Specification, 305-CD-026-002, Section 5,
describes the functionality and architecture of the Planning Subsystem (PLS) Hardware
Configuration Item (PLNHW CI). Because of the close coupling of scheduling/queuing functions
with planning (i.e., use of the PDPS database), Section 5, also addresses the scheduling/queuing
hardware within the Data Processing Subsystem (DPS) Science Processing Hardware
Configuration Item (SPRHW Cl).

This section describes the sizing of the Planning Subsystem (PLS) Hardware Configuration Item
(PLNHW CI) for the JPL DAAC site. Because of the close coupling of scheduling/queuing
functionswith planning (i.e., use of the PDPS database), this section al so addresses the scheduling/
gueuing hardware within the Data Processing Subsystem (DPS) Science Processing Hardware
Configuration Item (SPRHW Cl).

The JPL PLNHW CI consists of two Production Planning/Management SMP workstation servers
which run the Planning Workbench software and the PDPS database. A Production Planning/
Management workstation supports the planning operations staff in performing their routine
production planning and management functions. A workstation is provided for operations
personnel to access production planning GUIs via the Planning Workbench application. These
functions include candidate plan creation, plan activation, entry of production request information
and report generation.

The Planning Subsystem is responsible for maintaining the Planning and Data Processing (PDPS)
database. This database serves both planning and scheduling. Planning uses the database in
support of the Planning Workbench application used for production planning and resource
planning activities. Scheduling usesthe database in support of the AutoSys application which runs
the production schedule.

The JPL scheduling/queuing hardware in the SPRHW CI consists of two Queuing Servers SMP
Workstations which run AutoSys and the AutoSys database. Production Monitor Stations run the
AutoSys AutoX pert display GUIs.

The scheduling/queuing portion of the DPS is responsible for maintaining the AutoSys database.
An active plan is loaded into the AutoSys database from the Planning Subsystem. AutoSys then
proceedsto execute this production schedul e (the result of activating this plan). AutoSys uses both
the PDPS database and its own database during its execution of the production schedule.

Both the PDPS and AutoSys databases are implemented using Sybase. The PDPS databaseis used
for the persistent storage of critical data while the AutoSys database contains the current data for
executing adaily production schedule.
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3.4.2.6.1 Analysis
Hardware Design Drivers
Driversfor sizing the hardware to support these functions include:
database transaction rates,
replication of critical data,
volume of production status to display,
job throughput,
the need for afail-soft science processing architecture.

The primary drivers for sizing the PDPS database are data criticality, support of science
processing's fail-soft environment, and the volume of database transactions. The PDPS data is
critical because it consists of invaluable PGE information and run-time statistics used for the
creation of future plans. The PDPS database supports AutoSys in execution of the production
schedule. If the database fails, the launching of production jobs by AutoSyswill stop. The PDPS
database also needs to support multiple database accesses from both planning and processing.

The primary drivers for sizing the AutoSys database are support of science processing's fail-soft
environment, job throughput, and the display of production status. AutoSys launches jobs which
stage data, run PGEs, report PGE status, and destage data. 1f AutoSys fails, no new production
jobswill be executed and production will stop. AutoSys must also be able to execute enough jobs
(throughput) to process the daily production schedule within the allocated time frame (8 or 24
hours which varies by DAAC). AutoSys production status also needs to be displayed without
saturating the person monitoring production.

Assumptions
The sizing of the planning and scheduling hardware is based on an analysis of the PDPS database

transactions and Planning Workbench functions, AutoSys job throughput, and AutoX pert display
requirements. The following paragraphs summarize the assumptions used in this analysis.

1. Technical Baseline-- The February 1996 technical baselineinformation was used to derive
key parametersthat effect the planning and processing workload at each DAAC site. These
key parametersinclude the number of job activations per day for each PGE at each DAAC
and the number of PGEs maintained at each DAAC. For example, at JPL during the
Release B period (Epoch k, 3Q99), the following parameters were derived:

o O O O

- No. PGEs at the DAAC 15
- Number of PGE activations per day 176
- Tota number of jobs required, including reprocessing of 200% 2,112

2. OPS Concept -- These are the operational assumptions.

a. Theproduction scheduler/planner at each DAAC will prepare and publish a 30 day plan
every two weeks. This plan is used to provide some assistance in longer range
planning. The 30 day planisonly prepared and published every two weeks - if changes
occur after aplan is published, the changeswill only beincorporated in the next 30 day
plan.
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b. The production scheduler/planner at each DAAC will prepare and publish a 10 day
plan every week. This plan will provide afiner grain description of planned activities.
Like the 30 day plan, this plan will not be replanned and distributed except on the
regular weekly boundaries.

c. The production scheduler/planner at each DAAC will prepare and activate adaily plan
or schedule once per day. Thisschedulewill be replanned asrequired during the course
of the day.

It needs to be noted in this regard, and as described in more detail in the Planning
Subsystem design document, that the manner in which each DAAC operations production
scheduler/planner decides to conduct planning and scheduling can vary from DAAC to
DAAC. The planning and scheduling tools are sufficiently flexible to support a variety of
planning and scheduling strategies. The sizing of the storage and the performance of the
server is based upon the assumptions given here. It should also be noted that it is not
essential that the operations staff conduct replanning for the active schedule if events arise
(e.g., processor failures) that would cause the predictions of the active schedule to depart
from reality. Processing will continue regardless since jobs will be released for execution
as resources (processors and input data) become available.

It was assumed that the reprocessing workload is equal to (1x) the standard processing
workload in the Epoch k time frame and that the reprocessing workload is two times (2x)
the standard processing workload in the Epoch o time frame (near the end of Release B).
The hardware selected for JPL is sized to support 2x reprocessing.

. Several other parameters were estimated as part of the process of developing a model for
the database sizing and processing activity. Some of these parameters and their values are:

- No. of working hours per day 8
- No. of long term (30 day) plans stored 5
- No. of short term plans stored 5
- No. of production requests per PGE 4
- No. of replans (active plans) per day 2

. Planning Activities -- The design for the Planning Subsystem was represented as a
collection of several activities or functions (e.g., Subscription Manager, Planning
Workbench: Candidate Plan Creation, etc. See Planning Subsystem Design). Functions
that were activated only infrequently (e.g., Subscription Submittal) were ignored. The
activation frequency of these subsystem activities was then identified, where possible from
the February 1996 technical baseline summary (e.g., number of jobs activations per day).
Subactivities within these functions were identified and an estimate of the processing load
was made based upon the complexity of the activity. These processing load estimates were
made in terms of the number of transactions (updates, inserts, and reads) made to the PDPS
database. These load estimates were then totaled across the complete set of Planning
Subsystem activities for the specified frequency of activation for each DAAC site. The
PDPS DBMS server sizing was then estimated by scaling upwards from the base processor
size.
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PDPS Transaction Rate Analysis

Database transaction rates were modeled for the PDPS database by estimating the number of
updates, inserts, and reads made to the database when performing planning and scheduling
functions. These functions include:

Creating Data Processing Requests to be added to AutoSys database (DPRS),
Release of DPR jobs for execution,
Updating Data Processing Request Job,
Getting DPR Job Status,
Datalnitialization,

Loca Data Management,

Data Staging,

Data Destaging,

Initiate PGE execution,

Monitor Execution,

Execute Post Processing,

Plan Creation/Activation,

Subscription Notifications, and
On-Demand Production Requests.

For each of the activities listed above, the number of average daily transactions (updates, inserts,
and reads) made to the PDPS database was estimated based on the number of PGE activations per
day. The average daily (8 hour) transaction load at JPL based on 176 PGE activations per day is
449,460 (including Sybase replication). Thiswould require 16 transactions per second (TPS). The
peak transaction load is 396,000 worse case to create a 30-day plan. The transaction rate of a Sun
75 MHz 2-CPU 20/712 machineis 305 TPS. It would therefore take approximately 22 minutesto
create a 30-day plan containing 778 PGE executions at JPL. A 10 day plan containing 778 PGE
executions would take approximately 5 minutes and a 1 day plan would take approximately 2
minutes.

PDPS Database Szing

The PDPS DBMS server supports the PDPS database that contains all the information central to
the functioning of the Planning Subsystem. To size the PDPS DBMS server it was necessary to
estimate the number of inserts made into the database in order to determine how quickly and by
how much the database would grow each day.

The database classes (tables), associated with the PDPS Transaction Rate Analysis functions
above, are:

DpPrExecutable,
DpPrDataMap,
DpPrPGE,
PIProductionRequest,

O O O 0O 0O 0O 0O 0O 0O o o o o

o O O
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o PiDpr,
o PlIDataGranule,
o0 PIODProdRequest.

The number of inserts made to the database are from the PDPS Transaction Rate Analysis. The
number of inserts (additional rows added to the Sybase tables) were then input into a Sybase system
procedure called sp_estspace. This procedure returns the estimated megabytes of disk space
required to store a particular number of rows for a given class (table) above.

The number of PGE activations for JPL is176. The disk capacity required to store 90 days worth
of PDPS database growth is estimated to be 180 MB.

Planning hardware

The Production Planning Subsystem is made up of two 20/712 Sun SMP workstations. Each
workstation is attached to two 6.3 GB Sun SPARCstorage MultiPacks (external disk) viafast wide
SCSI controllers. Each 20/712 machine will run the Planning Workbench software and Sybase
(the PDPSDBMS). Both machines can use the Planning Workbench, onefor Production Planning,
the other for Resource Planning. Sybase will run on one machine while Sybase replication is run
on the second machine, thus creating a copy of the PDPS database and allowing automatic switch
over to the replicated database upon a failure of the primary PDPS database. Sybase replication
ensures the integrity of the critical data that the PDPS database contains.

The Sun operating system and applications will reside on disk internal to each of the 20/712
machines. The Sybaselog, index, and datafileswill be on external disks. Two setsof three2.1 GB
external disks will be accessible via 2 fast wide SCSI controller cards for each machine.

Each 20/712 machine can be upgraded to use emerging hyperSPARC technology CPUs running at
150 MHz. Future experience with the Planning Workbench software and the PDPS Database will
determineif this extra capacity will be needed.

Each SPARCstorage MultiPack disk can be increased to amaximum of 12 disksfor atotal of 25.2
GB if required.

AutoXpert Display Szing

Two pairs of X-terminals (in addition to the two workstation's displays) will be used to show
production status by using the AutoSys AutoCons' display and the AutoXpert JobScape GUI.
Additional AutoX pert GUIs: TimeScape and HostScape are also available. If an operator wantsto
view the progress of SWS production, he would modify his view of the entire active queue to
display only those jobs associated with SWS. To properly do this requires two displays, one for
AutoCons and another for JobScape. The other two pairs of displays can be used to display
TimeScape and HostScape for the same instrument's production status or another instrument's
production could be viewed or maybe the progress of reprocessing jobs could be displayed. Table
3.4.2.6-1 shows the contribution that each instrument's production (PGE activations) makes on
total daily production at JPL. Reprocessing at Epoch k (3Q99) will be approximately 100% of
normal production growing to 200% of normal production by the end of Release B.
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Table 3.4.2.6-1. Breakdown of Instrument Production at JPL

# of instrument PGE activations per day / total
Instrument # of all PGE activations per day
SWS 65%
DFA/MR 35%

The RAM requirements for each of the AutoX pert and AutoCons GUI s can be calculated using the
formula:

20,000 kbytes + (5.5 kbytes x # of jobs loaded) = amount of RAM required.
To open all 4 GUIswhen the entire days processing schedule isloaded would require:
[20,000 kbytes + (5.5 kbytes x 2,112 jobs)] x 4 GUIs = 95 Mbytes of RAM minimum.
The 2,112 jobs is derived by multiplying the number of PGE activations at JPL for a 8 hour day

(176) by the number of jobsit takes AutoSysto activate aPGE (4) plusan additional 200% increase
in job activations due to reprocessing (x3),

176 PGE activations x 4 jobs per PGE x 3 = 2,112 job activations per day.
AutoSys Database Szing
The size of the AutoSys Database is dependent upon the number of jobs loaded into AutoSys at

one time. The database, when loaded with atest of 20,000 jobs, consumed 6 MB of disk space.
This number would vary as afunction of the complexity of job dependencies.

The AutoSys events database will also require disk space. The events database saves information
(starting and run times, success or failure of job, alarms, etc.) about the job activations launched
by AutoSys. Estimates show that an additional 12 MB of disk space would be needed to archive
14 days worth of event information for JPL.

AutoSys Job Throughput Analysis

Experience by other AutoSys customers has indicated that AutoSys can sustain 45 jobs per minute
while running on a 75 MHz Sun SPARC 20/712 2-CPU machine. Operating in our high
availability configuration reduces performance by approximately 35%. Therefore, AutoSys could
execute a sustained 29.25 jobs per minute when operating in its Dual Data Server Mode (high
availability option). Therefore, a2-CPU Sun 20/712 machine could launch a maximum of 14,040
jobs for processing within an 8 hour period.

The predicted number of jobs for one 8 hour period at JPL for Epoch k (3Q99) including an
additional 200% increase in job activations due to reprocessing is 2,112 based on the
February 1996 technical baseline.

Scheduling hardware

The scheduling function of the Data Processing Subsystem is done by a pair of Sun 20/712
workstations. Each workstation is attached to two 6.3 GB Sun SPARCstorage MultiPacks
(external disk) viafast wide SCSI controllers. AutoSys software runs its Event Processor (using
Sybase) on the primary workstation while the AutoSys Shadow Event Processor runs on the
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secondary workstation. When the Shadow Event Processor detects that the Event Processor has
malfunctioned, the Shadow Event Processor takes charge of the execution of the schedule, thereby
allowing the continued launching of production jobs. AutoSyswill also berunin Dual Data Server
Mode which allows AutoSys to replicate its database on separate disks. When a disk or database
failure occurs on the primary database, AutoSys continues to operate, using the backup database.

The Sun operating system and applications will reside on disk internal to each of the 20/712
machines. The Sybaselog, index, and datafileswill be on external disk. Two setsof three2.1 GB
external diskswill be accessible via 2 fast wide SCSI controller cards for each machine.

Each 20/712 machine can be upgraded to use emerging hyperSPARC technology CPUs running at
150 MHz. Future experience with AutoSys and its Sybase database will determine if this extra
capacity will be needed.

Each SPARCstorage MultiPack can be increased to a maximum of 12 disks for atotal of 25.2 GB
if required.
3.4.2.6.2 Configuration
* Production Planning/Management and PDPS DBMS Server:  Quantity: 2
- Sun SPARC 20/712
- Clock: 75 MHz
-CPUs: 2
- Disk: 4.2GB
- RAM: 512 MB
- Fast wide SCSI controller card: 2
- SPECrate_int92 = 5,726, SPECrate fp92 = 5,439
» Planning Disk: Sun SPARCstorage Multipack Quantity: 2
- 6.3 GB (3, 2.1 GB disks)
- Hot swappable drives with multiple active spindles
- Maximum of 12 drivesfor 25.2 GB
* Queuing Server:Quantity: 2
- Sun SPARC 20/712
- Clock: 75 MHz
-CPUs: 2
- Disk: 4.2GB
- RAM: 512 MB
- Fast wide SCSI controller card: 2
- SPECrate_int92 = 5,726, SPECrate fp92 = 5,439
* Queuing disk storage: Sun SPARCstorage Multipack Quantity: 2
- 6.3 GB (3, 2.1 GB disks)
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- Hot swappable drives with multiple active spindles
- Maximum of 12 drivesfor 25.2 GB
* Production Monitor: NCD HMX Pro Quantity: 4
- X Terminal, color
- RAM: 16 MB
- Size: 21"

3.4.2.7 Data Processing Subsystem
The Data Processing Subsystem (DPS) includes three hardware Cls:

(1) Science Processing (SPRHW) -- The Science Processing HWCI (SPRHW) is the primary
HWCI in the Data Processing Subsystem and contains processing resources (processors,
memory, disk storage, and input/out subsystems) necessary to perform first time
processing, reprocessing, and Algorithm Integration & Test (AlI&T). SPRHW also
provides the hardware resources necessary to support management of the science
processing, in the form of a Queuing Server and Production Planner Stations. However,
the queue management function in science processing is closely coupled to the ECS
planning function, and the Queuing Server and Production Planner Stations are therefore
discussed in the Planning Subsystem Design Specification, 305-CD-026-002. This chapter
describes only the hardware resources required to execute the science software.

(2) Quality Assessment and Monitoring (AQAHW) -- The Algorithm Quality Assurance HWCI
(AQAHW) provides hardware resources to support DAAC operations personnel in
performing planned, routine, non-science QA of product data

(3) Algorithm Integration and Test (Al& T) -- The Algorithm Integration & Test (A1&T) HWCI
(AITHW) provides hardware resources to support the integration and test of science
software at the DAAC, and system level validation, integration, and test. It isimportant to
note that this HWCI provides workstations and tools for software integration and test, but
does not provide the compute environment or compute capacity required for science
software test. This integration and test compute capacity is included in the Science
Processing HWCI.

The implementation of these HWCls at JPL is described below.

3.4.2.7.1 SPRHW

The design specification for SPRHW is derived by first reviewing the requirementsfor SPRHW in
Section 3.4.2.7.1.1. Therequirements are traced from the first principles established in the system
requirements, through the detailed processing requirements levied by the instrument teams, and
through the models built to simulate system behavior under the load defined by the instrument
teams. The technology assessments performed to support SPRHW specification are then reviewed
in Section 3.4.2.7.1.2. The conclusions of the technology assessments are then applied to the
derived, detailed system requirements to produce the SPRHW specification, provided in Section
3.4.2.7.1.3. Details of the specification are then discussed in Section 3.4.2.7.1.4 to show how they
meet the system requirements.

3-65 305-CD-036-002



3.4.2.7.1.1 SPRHW Requirements Analysis

The specification of SPRHW must satisfy sizing, expandability, reliability, maintainability,
availability, compatibility, and interoperability requirements. These are discussed in the sections
below.

SPRHW SIZING AND EXPANDABILITY. The SPRHW sizing and expandability requirements are
derived from several sets of fundamental system requirements established in the ECS Functional
and Performance Requirements Specification (F&PRS). Specific numerical detail is provided for
these requirements by the processing plans provided by the instrument team inputs to the Ad Hoc
Working Group on Production (AHWGP). Because the processing plans are quite complex, with
many inter-relationships between products, significant analysis is required to understand the
processing plansin order to reach aprocessing hardware design. Thisanalysis has been performed
using static and dynamic modeling. The modeling and design efforts have identified some design
parameters that are not addressed by the AHWGP inputs; to address these design parameters,
additional information concerning the processing plans has been solicited from the instrument
teams in the form of a survey. The information derived at each of these steps has been used to
determine the design parameters (requirements) for the science processing hardware. The
following sections describe that process.

Functional And Performance Requirements. The F& PRS provides several requirements specifying
the throughput and timeliness of ECS science processing.

Requirements EOSD1050, EOSD1060, EOSD1070, and EOSD1080 state the timeliness
requirements for producing products for first time processing of data. Level 1, Level 2, and Level
3 products must be produced within 24 hours of the time that ECS receives all of the datarequired
to produce the product. Level 4 products must be produced within seven days of thetime that ECS
receives all of the data required to produce the product.

Reguirement EOSD 1040 states that ECS shall have the capacity to perform reprocessing at twice
therate of first time processing. Requirement PGS-1300 states that ECS shall have the capacity to
perform Al& T, production of prototype products, ad hoc processing for "dynamic browse" or new
search and access techniques, and additional |oads due to spacecraft overlap at one times the rate
of first time processing.

Requirement PGS-1301 states the requirement that vendor peak processing estimates for
processors be derated by a factor of four for design purposes.

Requirement PGS-1270 states the requirement that the processing design and implementation have
expandability by afactor of up to three without design change, and by afactor of up to ten without
major design change.

The Technical Baseline And The AHWGP Inputs. Appendix C of the F&PRS is included by
reference in the F&PRS requirements. This appendix contains estimates of the volume of
processing to be performed by ECS. Because these estimates have changed over time and become
significantly more detailed as instrument team plans have matured, the material in Appendix C of
the F& PRS has been replaced by a group of separately maintained documents referred to as the
ECS Technical Baseline.

The Technical Baseline contains material that defines the level of processing required by each
instrument for first time processing. Much of this data has been provided by the instrument teams
in the form of inputs to the AHWGP. These inputs are updated approximately every six months;

3-66 305-CD-036-002



the most recent updates to the AHWGP inputs and the ECS Technical Baseline were baselined in
February 1996. The February 1996 Technical Baseline is therefore the basis for the CDR design
for SPRHW.

AHWGP processing requirements are expressed in terms of Product Generation Executives
(PGEs), which are the smallest scheduled increment of science processing. For each PGE, the
AHWGP input identifiesthe DAAC at which the PGE will be executed, and providesthe execution
frequency, the list of input data requirements, the list of output data products, and an estimate of
the number of millions of floating point instructions (MFPI) performed with each execution. For
each input file, an estimate is given of the fraction of thefilethat isread by the PGE. The baseline
also identifies the calendar quarters during which the PGE will be executed; this allows the
instrument teams to identify how they will phase in their processing after the instruments are put
on orbit. Asaresult, the processing demand for each instrument may vary by calendar quarter.

The Technical Baseline documents program plans and directives that affect the SPRHW
specification. The hours of operation for each DAAC are provided. For DAACs having less than
24 hour per day, seven day per week operations, the assumption is made that all processing must
be accomplished during DAAC operating hours.

The Technical Baseline also documents the program directive to phase the implementation of
processing capacity for each instrument relative to the date of theinstrument'slaunch. The purpose
of the phasing factorsisto provide sufficient early processing resourcesto support A1& T, without
purchasing the required full-up capacity before it is needed. With X defined as the processing
resources required to do first time processing for an instrument and L defined as the launch date of
the instrument, the phasing factors are defined bel ow:

o 0.3Xfor L-2<t<L-1. Prelaunch AI&T requires0.3X during the period from one to two
years before launch.

0 12X for L-1<t<L+1. Prelaunch Al&T and system I&T requires 1.2X during the year
before launch. Standard instrument processing requirements (X) begin from the launch
date and last for the remainder of the life of the instrument.

0 22X for L+1<t<L+2. Post-launch Al&T, standard processing, and reprocessing of data
require 2.2X starting at launch plus one year.

o0 4.2Xfort>L+2. Post-launch Al& T, standard processing, and reprocessing of datarequire
4.2X starting at launch plus two years.

The launch dates for instruments supported by ECS are documented in the Technical Baseline.
Because the PGE processing plans are expressed on a quarterly basis, for the purpose of applying
the phasing factors the launch dates are brought forward to thefirst day of the appropriate calendar
guarter. The science processing requirements supported by Release B at JPL are for instruments
launched on the ADEOS |1 (SWS) and ALT RADAR (DFA/MR) platforms. ADEOSII and ALT
RADAR are scheduled for launch in 1Q99. However, for the purpose of synchronizing design and
procurementsfor JPL with the rest of ECS, phasing for JPL will be assessed asif these instruments
were launched on the AM-1 platform. AM-1 is scheduled for launch during the third quarter of
(calendar year) 1998 (3Q98). Therefore the phasing factors for SPRHW are assessed at 3Q96,
3Q97, 3Q98, 3Q99, and 3Q00.

Specifications for SPRHW have been designed for each of the Release B dates identified above.
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However, for the purpose of discussing the design, the 3Q99 period (also referred to within ECS
as Epoch K) has been selected as a common frame of reference across the entire set of Release B
Design Specifications. At Epoch K, AM-1 instruments are supported at the 2.2X level of
processing.

Satic Modeling. The AHWGP inputs define over two hundred PGES, executed at five DAACS
for eleven instrument teams. The PGES create over three hundred products, and require over one
hundred ancillary and Level O input data sets. The interdependencies of the products and PGES
creates a network so complex that it cannot be understood by hand. The inputs are therefore
analyzed using models, to reduce the volume of data into aggregates for each instrument and
DAAC, and to understand the dynamic behavior of the interdependencies. The first step in this
analysisisto use a static model (spreadsheet) to analyze the PGEs.

The static model represents each PGE within ECS on asingle line of a spreadsheet. The columns
of the spreadsheet contain the attributes for the PGE: its processidentifier, instrument, processing
site, frequency of initiation, number of executions per initiation, total input file size, total output
filesize, number of input files, number of output files, volume of files staged per execution, volume
of files destaged per execution, and number of MFPI per execution.

Most PGEs are executed once per set of inputs, and those inputs are produced (by the instrument
and/or by other PGESs) periodically. However, some PGESs may be executed several times on a
given set of inputs that are periodically produced. An example isa MODIS PGE that produces
products defined in terms of geographic tiles; for each set of input data covering the whole earth,
the PGE may be executed 355 times, once for each MODIStile. Henceit isnecessary to track both
the frequency of initiation of the PGE (the periodicity of the inputs) and the number of times the
PGE is executed for a given number of inputs.

The numbers and sizes of input and output files are evaluated by summing the inputs provided for
the PGE by the instrument team. The staging and destaging inputs to the static model are derived
from the AHWGP inputs. Staging refers to the process of moving data to the science processing
resources, and destaging refers to moving data away from the science processing resources.
SPRHW does not archive data; it retains over extended periods (more than 24 hours) only avery
limited amount of ancillary data identified by the instrument teams as permanent. All other data
required by or produced by processing must be staged or destaged to the ECS archive. The staging
and destaging entries in the static model spreadsheet are calculated by subtracting the permanent
ancillary file volumes from the total file volumes.

Theseinputs are then used to cal cul ate average resource usage level sfor processing, network input/
output (1/0), archive 1/O, and disk 1/0. The processing usage is calculated as the number of
millions of floating point operations per second (MF) required to meet the PGE's requirements
based on the PGE's frequency of initiation, number of executions per initiation, and MFPIs per
execution. Similarly, the data flow to the archive (due to destaging), from the archive (due to
staging), over the network (due to staging and destaging), and over the disk 1/0 channels (due to
processing, staging, and destaging) are calculated. These values are then aggregated (summed) for
each instrument and DAAC.

One method of static model analysisisto calculate the average level of resource usage required to
support each PGE, instrument, and DAAC, assuming that the processing is spread smoothly over
time. This analysis ignores the timeliness requirements for products, but it produces a baseline
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estimate of the minimum resources required to keep up with the processing requirements. Itisthis
analysis that defines the value of X used for phasing requirements.

Another approach for analysis is to manipulate the formulas used to calculate the derived values
(the usage rates) to take into account the timeliness requirements; further, it is assumed that in the
worst case each periodic product is executed at |east once on the worst case day. This produces a
(generally) worst case estimate of the resources required to meet the timeliness requirements for
first time processing. (Because the static model cannot take into account the dynamic interactions
between PGEs, it is theoretically possible that the worst case for the system is actually exceeded
by this analysis, but the dynamic model has not shown this to be the case.)

Table 3.4.2.7.1-1, JPL Satic Modeling Summary Results, shows static modeling results for JPL
using February 1996 Technical Baselineinputs. The analysis depicted here shows average loading
because all of the PGEs executed at JPL are planned on adaily basis (e.g., there are no weekly or
monthly PGEs planned for JPL). These figures are also adjusted to take into account the eight
hours per day, five days per week operations at JPL; this adjustment is done by taking a week's
worth of processing requirements, and distributing them across a forty hour period. A processing
capacity of 372 MF (derated) isrequired. Processing 1/0O to the disksduring thisperiod is estimated
at 0.9 MB per second. Staging I/O from the archive is estimated at 0.8 MB per second, with 0.1
MB per second destaging.

Table 3.4.2.7.1-1. JPL Static Modeling Summary Results

Instrument Processing (MF) | Processing I/O Staging 1/O Destaging I/0O
(MB/s) (MB/s) (MB/s)
DFA/MR 178 0.3 0.3 <0.05
SWS 195 0.6 0.4 0.1
DAAC Total 373 0.9 0.7 0.1

Dynamic Modeling. The static model has significant limitations. It cannot take into account the
dynamic interdependencies of the PGEs or the system's computing resources. Asaresult, it cannot
accurately predict the end to end clock time required to produce a stream of products once Level O
data has been received. It also provides extremely inflated estimates of the system staging
requirements, because it must assume that every (non-permanent) file required for each execution
of each PGE is staged for that execution; it cannot take into account that the file may aready have
been staged to SPRHW in support of some other PGE. On the other hand, it assumes uniform
utilization of the SPRHW resources, not accounting for the fact that one type of resource (such as
aprocessor) may be idle while the system uses another type of resource (a network).

To overcome these limitations, a dynamic model of a subset of ECS has been implemented. The
dynamic model is implemented using the Block Oriented Network Simulation (BONeS) tool.
BONesisadiscrete-event simulation tool for analysis and design of communication networks and
distributed processing systems. Components of a distributed processing system are represented by
nodes, which have resources associated with them that get alocated as events request them. First
time production of products by DPS is simulated by the Processing module, in conjunction with
the Data Handler module, the Event Driven Scheduler, and the Ingest module. The Data Handler
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simulates the behavior of the ECS Data Server. The Data Handler stores and retrieves data from
the permanent archive, routes data to the requesting subsystems, and manages tiered storage and
staging resources. The Event Driven Scheduler monitors the availability of data, requests data to
be staged from the Data Handler to Processing, routes newly created data to the appropriate Data
Handler or Processing resource, and initiates execution of a process when al required inputs are
present. It should be noted that the Event Driven Scheduler is not intended to serve as a simulator
of the Planning Subsystem,; rather, it simulates the effects of data arrival at ECS and the actions of
the Planning Subsystem. The Ingest module simulates the Ingest subsystem, which accepts data
from external systems and users and contains rolling storage of Level O instrument data.

The dynamic model is run by creating an input event stream representing the arrival times of
Level 0 and ancillary data files. The PGESs are defined to the model in terms of their resource
requirements and file dependencies. The system design is also represented as an input to the
model, in terms of the number and capacity of system resources -- for example, the number of
SPRHW processors and their throughput in MF. The Event Driven Scheduler then executes the
event stream, which is driven by the external events (receipt of Level 0 and ancillary files) and by
derived events (the availability of the data and computing resources required to execute a PGE).
The simulation is run over an extended simulation period -- typically 21 days -- to examine the
effects of products produced periodically. The simulation is started with an empty ECS system;
there istherefore a starting transient in the ssmulation's output results. Because of this, the results
of the first five days of the simulation are generally discarded.

Theresults of the dynamic model are analyzed to identify peak and average resource requirements,
and average and maximum system response characteristics. Graphs showing resource utilization
over time during the period of the simulation can also be generated.

The model explicitly represents each processor within SPRHW, and constrains the simultaneous
execution of PGESs to the number of processors in the design, operating at the vendor's peak MF
rating derated by afactor of four per the requirements. Average and peak processor utilization and
average and peak processor queue lengths are reported, aswell as processor utilization curves over
the period of the simulation. These resultsidentify whether processing backlogs are occurring, and
whether there is excess processing capacity in the design.

For disk storage at the science processors, the model does not constrain the available space;
instead, it implements an algorithm to depict the purging of unneeded data from the SPRHW
storage array, and monitorsthe demand for storage. By plotting the storage demand over the period
of the simulation, it can be determined when the peak occurs, and for what duration. This
information is used to size the SPRHW storage arrays. The results of dynamic modeling runs for
JPL indicate that only a modest amount of storage -- approximately 15 GB -- isrequired to support
JPL processing. When one X reprocessing is added, thisrequirement increasesonly slightly to 16
GB.

Network and disk I/0O are averaged over time to provide average utilization rates. The model
represents these as constrained resources; hence, the model results provide assurance that a given
level of network and disk /O throughput will satisfy the system's requirements, and provide an
approximation of the fraction of these resources that is used on average. At JPL, the dynamic
results are consistent with the static resultsin indicating that traffic between the science processors
and the Data Server will average about 1 MB per second.
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Memory Usage And 1/0O Survey. The inputs to the AHWGP do not provide any information as to
how the PGEs will use processing memory, or about the detailed characteristics of their disk 1/0.

Although all of the potential platforms considered for SPRHW make use of virtual memory, the
ratio of physical memory (RAM) to virtual memory required during the operation of a system is
important for performance reasons. The rate at which memory is accessed by a PGE and the
pattern of these accesses can also have important performance impacts. For the SPRHW
specification, these requirements affect the amount of RAM, number of memory channels, amount
of disk (for virtual memory), and number of disk channels (for virtual memory access). Because
the SPRHW processing requirements are very demanding and generally require sophisticated and
expensive processors, it is desirable to get as much throughput as possible from the processors by
keeping as much of a PGE in RAM as practical.

Similarly, the size and pattern of disk 1/0 requests strongly affects the performance that can be
expected from a disk 1/0 subsystem. Because of various overheads associated with each disk
access, throughput from a disk subsystem increases strongly with the average size of the disk
request, up to maximum limitsimposed by the disk, interface, and controller technologies. While
vendors usually quote 1/0 subsystem performance for large request sizes (hence peak performance
values), it is important to know whether these request sizes are typical for ECS applications; and
if not, to derate the vendor performance specifications accordingly.

The types of memory usage and file 1/0O characteristics that are needed to determine the system
requirements for these resources can generally be determined either by code inspection or by
measurement during execution. ECS solicited this information from the Release B instrument
teams in January of 1996. Unfortunately, it is till too early for most teams to provide accurate
assessments of their requirements, and little data has been received to date in response to the
survey. In particular, the DFA/MR and SWS teams have not yet provided data concerning the
memory usage and 1/O characteristics of the PGESto be executed at JPL. The integration and test
of beta science software for Ir-1 during the first half of 1996 may provide requirementsin time to
support the procurement of the first increment of Release B hardware.

For purposes of the generation of the Release B CDR design, assumptions have been made in the
absence of requirements data in these areas. It is assumed that each PGE will require
approximately 128 megabytes (MB) of RAM. Thisfigureis viewed as a reasonable upper limit
for most algorithms, especialy if the algorithms are designed with consideration of their memory
requirements. It isrecognized that some algorithms may require large data structuresto iteratively
refine their data using models, and will have correspondingly larger memory requirements. These
uneven needs between algorithms are mitigated in part by the Symmetric Multiprocessor (SMP)
architecture that has been selected for SPRHW.

It is also assumed that ECS SPRHW file I/O will be buffered by the platform operating system,
with the average request size characterized by the operating system 1/O buffer size. This
assumption is made because it is believed that this correctly characterizes the use of HDF, which
isexpected to be the dominant form of disk access on the science processors. The buffer sizevaries
by operating system, but is typically small (64 kilobytes or less) relative to request sizes used for
direct filel/O (256 KB to 4 MB). This means that the vendor disk 1/0 performance ratings will be
derated to reflect small request sizes.
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SPRHW RELIABILITY, MAINTAINABILITY, AND AVAILABILITY REQUIREMENTS. The product
generation function of DPS has an availability requirement of 0.96 (96%) and a mean down time
requirement of not to exceed four hours. Implicit in these requirementsis aso the requirement that
SPRHW be able to achieve it timeliness and throughput requirements while allowing for 4% non-
availability and component outages of up to four hours.

SPRHW COMPATIBILITY AND INTEROPERABILITY REQUIREMENTS. The Release B ECS
software must satisfy ECS requirements for the use of open systems technology, and must be
compatible with other Release B subsystems. Specifically, the SPRHW hardware suite must be
supported by OODCE. SPRHW must also support the network interfaces to be implemented by
ECS. For the DAACswith smaller ECS requirements, including JPL, these interfaces are FDDI,
for the DAACs with larger ECS requirements, these interfaces must support data exchange
between DPS and DSS at aggregate rates (in Epoch O) of on the order of 150 MB per second.

3.4.2.7.1.2 Technology Assessments

The requirements identified in Section 3.4.2.7.1.1 can be compared to the capabilities of current
and future technologies to identify candidate technical solutions. This type of evaluation can be
done on paper, in the form of trade studies or technology evaluations, or it can be done in the
laboratory, through prototyping and benchmarking. The paragraphs below discuss the technology
assessment activities that have been performed to support the Release B design process, with
emphasis on the activities performed since IDR-B.

TECHNOLOGY EVALUATIONS. A number of technology evaluations have been performed under
ECS to identify the best technical approaches and products for the SPRHW suite. Three of these
evaluations are discussed below.

Production Platform Families. The requirements for first time processing for instruments at the
DAACsrange from afew MF for the less compute intensive instruments, up to 4.5 GF for MODIS
at GSFC. Computing requirements in the GF range have historically been the turf for vector
supercomputers, but advances in massively parallel processors, symmetric multiprocessors, and
workstation farms have pushed these technologies into this range of performance. An evaluation
was performed for Release A and Release B of the following candidate platform family
architectures for SPRHW:

A. Single processor workstations;

B. Farms of workstations connected vialocal area networks,
C. Symmetric Multiprocessors (SMPs);

D. Massively Paralel Processors (MPPS); and

E. Vector Supercomputers.

The key criteria used to evaluate the platform families were lifecycle cost per unit of processing
power, expandability, ease of science software development, and flexibility. The evaluation found
that the requirements for the less compute-intensive instruments could be met by single processor
workstations, which arethe least expensive and most flexible resources. For the compute-intensive
instruments, however, only the SMPs, MPPs, and vector supercomputers offered the expandability
required. Among these three, the vector supercomputers were found to have significant cost
disadvantages. The SMPs were found to have significant advantages over the MPPs in the ease
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with which applications can be developed, and the evaluation concluded that the SMP platform
class was best suited for ECS's high-end SPRHW requirements.

This evaluation is documented in Platform Families for the ECS Project, 440-TP-007-01.

Distributed And Parallel Processing. Parallel processing in both shared memory and distributed
memory architecturesis viewed as an emerging technique for solving large processing problems.
An analysis has been performed to examine the benefits of distributed and parallel computing for
ECS. The anaysis studies various processing alternatives for ECS science algorithms and
providesinformation on processing technologies. The analysis examines the applicability of using
the OSF/Distributed Computing Environment (DCE), symmetric multiprocessing with shared
memory, distributed multiprocessing (including workstation clusters), and massively paralel
processing for ECS science software.

The SMP architecture is found to provide significant flexibility: it fully accommodates non-
parallelized code, supports easy migration of non-parallel code to shared memory paralel
processing, and can also support distributed memory parallel processing. Thisflexibility isviewed
asgiving SMP systems asignificant advantage for ECS processing. Although aneed to paralelize
particular PGES has not been identified to date, the ability in the future to parallelize ECS science
software is an important consideration, especialy with the large processing requirements of
Release B and beyond.

This evaluation is documented in Distributed and Parallel Processing For ECS Science
Algorithms: A Trade Analysis, 440-TP-008-01. ECS Science and Technology Lab prototyping
efforts that have demonstrated parallel program development, based primarily on parallelization
tools, are documented in 194-00569TPW and 194-430-TPW-001.

PROTOTYPES AND BENCHMARKS. Prototypesand benchmarks are used to assessthe applicability
of atechnology or product to aset of requirements. Two sets of recently acquired benchmarkshave
been used in refining the ECS SPRHW design for Release B. The first set of benchmarks,
measuring the performance of |P over HiPPI, was performed in the ECS devel opment facility. The
second set of benchmarks, measuring 1/0 subsystem performance on the SGI platforms, was
performed at the University of Minnesota and by SGI.

Network Benchmarking. Benchmarking tests of the performance of IP over HiPPl have been
performed in the ECS development facility. The purpose of these tests was to measure the
throughput that can be achieved using IP over HiPPI, to determine whether IP introduces a
significant overhead in HiPPI communications.

The tests used two SGI Challenge XL systems, equipped with SGI HIO HiPPI adapters. These
systems were running version 5.3 of the Irix operating system. Two different benchmarking tools
were used to send TCP streams from the memory of one system to the memory of the second
system. Throughput rates were measured as the configuration parametersfor TCP/IP were varied.

The maximum transfer rates observed in the test were approximately 55 MB per second, just over
half of the 100 MB per second theoretically possible with HiPPI. SGI has stated that using version
6.2 of Irix, rates of up to 90 MB per second have been observed in their laboratories. Thisindicates
that | P does not burden HiPPI with a substantial overhead, and that | P-based protocols can be used
over HiPPI in ECS. Thiseliminatesthe need to devel op custom protocolsfor ECSusing raw HiPPI
interfaces.
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1/0O Subsystem Benchmarking. The Laboratory for Computer Science and Engineering (LCSE) at
the University of Minnesota, in affiliation with the Army High Performance Computing Research
Center (AHPCRC), has performed anumber of benchmarking tests on I/O subsystem performance
on SGI platforms. These tests have included performing high speed data transfers over HiPPI
using alightweight TCP/IP protocol, and performing high datarate disk transfers. Thesetestshave
demonstrated that the SGI architecture can sustain 1/O rates in excess of 150 MB per second
between machines, and over 500 MB per second to locally attached file systems.

The HiPPI experiments performed at LCSE demonstrated the ability of the SGI platforms to
support data visualization. In these experiments, a single Challenge server, configured with four
HiPPI connections, was used to transfer datafrom itsfile system to the graphics processors of two
SGI Onyx systems. A lightweight TCP/IP protocol referred to as "NFS-Bypass' was used to
perform the transfer. This protocol, which provides an NFS-like interface, transfers data between
systems using a socket to socket connection that bypasses most of the overhead normally imposed
by NFS. Transfer ratesfor asingle HiPPI connection, from disk to graphics processor, of 65 MB
per second have been observed. Using multiple HiPPI connections transfer rates from a single
machine of over 150 MB per second have been observed.

Research at L CSE has also been performed to evaluate the maximum transfer rates available from
various storage configurations on SGI platforms. These experiments have focused on the use of
striped, SCSI-2 based RAID file systems using SGI's XFS file system and direct 1/0. The LCSE
researchers have built file systems capable of sustaining over 500 MB per second transfer rates on
a Challenge system. A key aspect of their findings in the building of fast file systemsis the need
to use large block request sizes. They found that block request sizes associated with buffered I/0
-- 1/O buffered by the operating system's I/O cache -- are 64 KB or less. Disk subsystem
performance at these request sizes is substantially below peak levels; at this request size,
throughput of less than 10 MB per second is observed on SCSI-2 channels having a theoretical
bandwidth of about 20 MB per second. Using direct 1/0, which is not buffered by the operating
system'’s cache, and with request sizes of one MB or more, throughput rates rapidly approach the
per channel limitation imposed by SCSI-2.

SGI has further tuned the NFS Bypass software to make efficient use of the Challenge memory
subsystem, and is productizing the software. The product, Bulk Data Service (BDS), will be
offered as an extension to Irix 6.2 in the second quarter of 1996. Significantly, since BDSis built
on top of TCP/IP, it is not specific to HiPPI; BDS may be used to implement highspeed file
transfers over any TCP/IP connection.

SGI has also recently performed benchmarking tests on their newest generation of RAID
controllers. Thesetestsindicate that sustained transfer rates of eight MB per second per controller
are achieved when small request sizes (64 KB) are used. This benchmark is used as a basis for
sizing the disk 1/0 subsystems for SPRHW in Release B.

3.4.2.7.1.3 SPRHW Specification

SPRHW has three top-level component types. Science Processors, Queuing Servers, and
Production Planner Stations. As discussed earlier, the Queuing Server and Production Planner
Station components are specified in the Planning Subsystem Design Specification.

Appendix A, Table A-1 provides detalied configuration information for the JPL SPRHW hardware
suite for Release B, including Epochs c, g, k, and 0. The intended function and the processing,
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memory, 1/O subsystem, disk channel, storage device, network, enclosure, and console
configuration are specified for each system in the SPRHW suite.

The Science Processors are characterized by their vendor, enclosure, processors, memory, /O
subsystems, internal disk drives, externa disk systems, backup and update devices, network
interfaces, and monitors. This section describes the selected hardware. The system designators
defined in Table A-1 (e.g., SPRHW-JPL-1, or just -1) are used in the text below.

SPRHW VENDOR. The Release B SPRHW components will be provided by Silicon Graphics
(SGI). The architecture trade-offs show that SMP systems provide clear advantages for ECS
science processing, and SGI is aleading vendor of SMP systems. When considerations are taken
into account for cost, availability of required ECS software capabilities (such as OODCE),
availability of highspeed network components (particularly HiPPI), and ease of re-use of Release
A hardware, the logical choice for Release B hardware is SGI.

Final vendor selection has not been made for the external disk systems required by SPRHW. A
baseline design is presented here which features RAID-5 devices using SCSI-2 interfaces. This
technology is mature and its performance is fairly well understood. However new technologies,
particularly fibre channel based RAID arrays, are making their way into the market. If these
products are found to be stable and cost effective before the first Release B procurement, they may
be selected as the Release B baseline.

PROCESSORS. For new equipment purchased for Release B, SPRHW will use the MIPS R10000
processor. Thischip hasasuperscalar 64 bit architecture, capable of performing two floating point
operations per clock cycle. SGI has announced that the chip will be offered in a 275 MHz
implementation in the second half of 1996. Using the derating factor defined in the F& PRS, this
processor is estimated to provide 137.5 MF; the dynamic modeling runs made to support Release
B CDR have been based on this processor.

The JPL processing requirements for Epochs C, G, K, and O have been analyzed. The 372 MF
processing requirement, as presented above in the static modeling results, requires the equivalent
of at least three R10000 processors for production processing. This requirement will be met by
providing an SMP with four processors. (SGI SMP configurations are only available with even
numbers of processors.) This machine, a Power Challenge L, will be denoted SPRHW-JPL-2 (or
"-2" inthetext that follows). Analysisof the reprocessing requirements at Epochs K and O shows
that it will be necessary to upgrade this machine to six processors at epoch K and eight processors
at epoch O.

Therequirement for SSI& T processing power is0.2X at EpochsC, G, and K, and 1.2X at Epoch O.
The value of X for JPL, the average processing load during operational hours, is shown to be 372
MF by the static modeling. The AI&T requirement is therefore small until Epoch O, and can be
satisfied by a single R10000 processor. This machine, an Indigo2 IMPACT 10000 workstation,
will be denoted SPRHW-JPL-1 (or "--1" in the text that follows). Its excess processing capacity
will be used to support the JPL Algorithm Quality Assurance requirements; see Section 3.4.2.7.3
below. Inepoch O, the AI&T requirement (1.2X) is446 MF. Thisrequirement is satisfied with a
four processor Power Challenge L, which replaces the Indigo2 workstation. (The Indigo2
workstation remainsin the JPL complement in epoch O to satisfy JPL AQA requirements; it isre-
designated AQAHW-JPL-1.)
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MEMORY. In Section 3.4.2.7.1.1 above it was noted that data for memory requirements are not
available yet for DFA/MR and SWS, and thus it would be assumed that each processor required
approximately 128 MB of RAM.

For SMP configurations, the SGI memory architecture features leaf controllers, which process
requests to a subset of the system memory. Each memory board can have one or two leaf
controllers. For epochs C, G, and K, SPRHW-JPL-2 will be configured with 512 MB of RAM,
configured on a single board with two leaf controllers. It will be upgraded to 1 GB of RAM,
configured on two boards with four leaf controllers, for epoch O. The second JPL SMP, provided
at epoch O, will be configured with 512 MB of RAM on one board, two way interleaved.

For the single processor workstation, SPRHW-JPL-2, a configuration with 128 MB of RAM has
been specified.

I/O SuBsysTEMS. The workstation science processors do not offer configurable I/0O subsystems;
I/O interface cards (device control cards and network interface cards) plug directly into the
backplane. The number of backplane slots in these systems is sufficient to support the device and
network cards required for the ECS configurations, and the 1/O ratesrequired for these systems are
low.

For the SMP systems, the SGI architecture provides configurable I/O subsystemsthat attach to the
backplane; each subsystem occupies one backplane slot and provides up to 320 MB per second of
bandwidth. The subsystem card is referred to as a PowerChannel 2 or 104 card. A system may
have up to six 104 cards, subject to backplane limitations.

The first 104 card in an SMP system provides console and ethernet connections. Each 104
provides serial and parallel connections, two fast wide differential (FWD) SCSI-2 channels, and
space for two HIO controller cards. HIO controller card offerings include a HiPPI card, a FDDI
card, and a card supporting three SCSI-2 channels.

The number of 104 cards specified for each SMPisdetermined by allocating HI O slotsto the FDDI
and HiPPI interfaces (if required), and counting the number of SCSI-2 interfaces required. The
number of SCSI-2 interfaces required is determined by the number of internal and external SCSI-
2 devices supported by the system. In general, it is assumed that the internal slow SCSI-2 devices
(CD-ROMs, floppy disk drives, and tape drives) will be aggregated on the first SCSI-2 channel.
Internal disk drives will be allocated to the second SCSI-2 channel. Externa disk arrays will be
allocated to subsequent SCSI-2 channels; the number of channels required is based on the desired
throughput of the file system. For the JPL SMP configurations, the I/O subsystems are configured
with a single 104 card, which supports an FDDI HIO card and a SCSI-2 HIO card. One SCSI-2
channel is used for the CD-ROM and tape archive devices (see below), one for internal disks, and
one for external disks. Thisleavestwo unused SCSI-2 ports on this system.

INTERNAL Disk DRIVES. The bulk of storage for the science processors will be provided by
external storage arrays. Internal disk drives will only be used to provide swap space for the
operating system, and to provide file system space for the operating system and applications.
Applications in this context is not intended to include the PGE executables or any temporary file
space required by the PGEs, rather it refersto file system space requirements for the Autosys client
software and ECS custom code. The file system requirement for the operating system and
applicationsis not expected to exceed two GB.
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The alocation for swap space is estimated at four times the size of the physical memory (RAM).
This exceeds what is generally configured for servers, and probably represents an upper bound; if
it isfound that systems require virtual memory larger than four times their physical memory, it is
likely that physical memory will also have to be upgraded to reduce paging.

SGI currently offers 2 GB and 4.3 GB internal disk drives and will soon offer 9 GB internal disk
drives.

SPRHW-JPL-2 is configured with asingle 4.3 GB internal disk drive for epochs C, G, and K; this
is upgraded to two 4.3 GB drives at epoch O. The JPL workstation and the second JPL SMP
(SPRHW-JPL-1) are configured with one 4.3 GB internal disk drive.

EXTERNAL Disk ARRAYS. The disk size and throughput requirements for SPRHW are
determined on aDAAC by DAAC and host by host basis, using the static and dynamic modeling
results. These requirements are translated into numbers of drives and controllers based upon the
configurations available from the vendor. The current design baseline product for external disk
arraysisthe RAID-5 product from SGI.

The SGI RAID-5 arrays use one redundancy disk for each four data disks. Arrays are built in
groups of five disks, with up to four groups (20 disks) in an enclosure. Up to four enclosures can
be put in arack.

An enclosure will support one or two controllers. Each controller can access one or more groups
of disksintheenclosure. A group of diskswithin an enclosure can be accessed by both controllers;
however, only one controller may accessthegroup at atime. Thisform of dual attachment isuseful
only for implementing failover of the controllers (or hosts) without moving cables. Each controller
within an enclosure can also be tied to more than one host; however, only one host may mount the
associated file system at a time, and therefore this form of dual attachment is aso only useful to
implement failover. The controllersin an enclosure can be connected to different hosts, and in fact
this configuration is specified for JPL.

The throughput to the SGI arraysis limited by the either the interface mechanism (at large request
sizes) or by overheads in the host and the controller (at small request sizes). The SCSI-2 interface
used in the SGI arrays allows a maximum bandwidth of 20 MB per second to achannel. At small
request sizes, however, the overheads are expected to limit performance to not more than eight MB
per second per controller. To avoid contention on the SCSI-2 channels that would significantly
reduce throughput for large block requests, and would also modestly impact throughput for small
block requests, each array controller is configured on its own SCSI-2 channel.

The number of SCSI-2 channelsand array controllersisdetermined by dividing the throughput rate
required for a system (determined from the static and dynamic modeling results) by the eight MB
per second rate per channel assumed for small request sizes. Thisnumber isthen rounded upward.
(Although the disk 1/0 performed by a system will actually be a mixture of large and small block
requests, no effort is made to determine an average throughput rate; rather, the slower rate
associated with small block requestsis used to represent the entire load. Thisincreases the design
margin for these components.) The number of enclosures and racksisthen matched to this number
of enclosures.
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The external storage requirements at JPL can be met with a minimal configuration of disks and
controllers. A single floor-standing enclosure will be used. Two of itsfour bayswill be populated
with sets of five 4.3 GB disks. The enclosure will be populated with two controllers; each
controller will manage one set of five disks. These disks, managed in aRAID-5 configuration, will
provide 17.2 GB of usable space per set.

The disk arrays will be configured with three power supplies (one redundant supply) and a
minimum amount of write cache. (Vendor benchmarks suggest that write cache will not
significantly improve performance for the request mix that SPRHW is expected to produce.)

BAckuP AND UPDATE DEVICES. Each science processor will be equipped with an internal CD-
ROM, as this is the delivery mechanism employed by SGI for updates to operating system
software.

Each SPRHW suite will include at least one machine equipped with a tape library. These tape
libraries will provide backup capability for SPRHW and for other subsystems, using the FDDI
backbone network. The tape library requirements for JPL will be satisfied by an Exabyte tape
library, the EXB-210. The EXB-210 isan 8 mm Digital Audio Tape (DAT) library with eleven
cartridge slots and two drives. Thetape library will share a SCSI-2 channel with the CD-ROM on
SPRHW-JPL -2.

MONITORS. In general, the science processors are to function as compute servers, and are not
configured with sophisticated graphics processing capabilities. It is expected that the machines
will be housed in raised floor environments where space is at a premium. The science processing
hosts require aconsoleto monitor the system at startup, and to perform some system administration
tasks; however, this console need not be a bulky graphics monitor.

For the workstation, SPRHW-JPL -1, a sophisticated graphics capability is provided, and afull size
graphics monitor is required. It is expected that this machine will be housed within the DAAC
operations area, to support its AQA operations.

ENCLOSURES. The actual enclosures for the science processors and their disk arrays are generally
of little interest, except that they impose constraints on expansion capabilities, and they occupy
floor space at the DAACs.

The desktop workstation could be rack mounted, but because of its dual role for AQA this system
is expected to be placed in the ECS DAAC operations area.

The Power Challenge L configuration uses a half height cabinet.
The enclosure for the external disk storage unitsis a floor-standing cabinet.

NETWORK INTERFACES. An FDDI subnetwork will be implemented at JPL to support the
Planning and Data Processing Segment (PDPS). The design of this subnetwork is specified in the
Design Specification Overview, 305-CD-020-002, and in Section 3.4.1 of this document. For the
Power Challenge L, thisinterface isimplemented with an HIO mezzanine card, occupying one slot
on the PowerChannel 2 (104) board. For the Indigo2 workstation, the FDDI interface is
implemented with a GIO card, which occupies a slot on the system motherboard.
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3.4.2.7.1.4 SPRHW Design Discussion

This section provides a discussion of how the specification provided in Section 3.4.2.7.1.3 meets
the requirementsidentified in Section 3.4.2.7.1.1. The sections below provide adiscussion of how
the specifications meet the sizing and expandability requirements, and what the general SPRHW
failure recovery strategy will be.

SIZING AND EXPANDABILITY. It isimportant to note that although the science processors are
divided into clusters of resources configured to deal with specific processing requirements, and are
expected to be tuned and allocated for these purposes, this does not imply that the use of a
processing cluster, or a processor within that cluster, is limited to one operating mode or
instrument. The DAAC operations staff, using the planning tools provided by ECS, will determine
how the DAAC work load is distributed across the pool of SPRHW resources at the DAAC.

Table 3.4.2.7.1-2, JPL Processing Resour ces Comparison, compares the resources required at JPL
to those provided by the specification for each epoch of interest. The required values represent
1.2X, 2.2X, and 4.2X levels of processing calculated from the static model. The row titled
"Configured" shows what the planned configuration provides. Each SCSI-2 disk channel is
estimated to provide eight MB per second throughput. The FDDI network is estimated to provide
eight MB per second throughput. Note that question marks are shown for the memory
requirements, as these requirements are not accurately known at thistime. Requirements for disk
space, disk bandwidth, and network bandwidth for SSI& T are set to zero, as SSI& T requirements
for resources other than processing are not easily predictable; however, the specification provides
ample resources in these categories. The table shows that the specification meets or exceeds the
peak and average requirements for each resource at each epoch.

Table 3.4.2.7.1-2. JPL Processing Resources Comparison

C G K O
3097 3098 3099 3000
CPU Throughput  Required 446 446 818 1,562
(MF) Configured 687 687 962 1,650
RAM Size Required ? ? ? ?
(MB) Configured 640 640 640 1,536
Interleaving Required ? ? ? ?
(N) Configured 3 3 3 6
Disk Space Required 15 15 16 17
(GB) Configured 34 34 34 34
Bandwidth Required 0.9 0.9 1.8 2.7
(MB/s) Configured 16.0 16.0 16.0 16.0
Network Bandwidth Required 0.9 0.9 1.8 2.7
(MB/s) Configured 8 8 8.0 8.0

The ability to expand the SPRHW configurations merits a separate discussion. A DAAC's science
processing capabilities can be expanded in two ways. by adding resources to existing hosts and
disk arrays, and by adding new hosts and disk arrays. The former approach is referred to as
upgrading in place.
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The ability to upgrade in place is limited by the number of additional resources that can be added
toahost. For the workstation science processors, thisis pretty much limited to memory upgrades,
graphics upgrades, and possible future processor upgrades. Memory configurations of up to 640
MB are available on these systems.

For the SMP hosts, the ability to upgrade in place islimited by the number of backplane slots that
are unused in the base configurations, and by artificial [imitsthat are built into the SGI product line.

The Power Challenge L has five backplane slots. Every system must have at least one processor
board, one memory board, and one 104 board. A system may therefore have up to twelve
processors, configured as three boards of four processors each. The maximum memory
configuration would feature three boards, or six GB of memory with six-way interleaving. If only
one memory board and one processor board were used, three 104 boards could be used. This
would support six HIO cards, plussix SCSI-2 channels. Thiscombination could be used to support
aFDDI interface, a HiPPI interface, and enough SCSI-2 interfaces (atotal of 18) to support a 144
MB per second file system. For a system with balanced processing, memory, and 1/O, a practical
maximum configuration would have two processor boards (eight processors), two memory boards
(each with up to two GB of RAM and two leaf controllers), and one 104 board (with FDDI and
SCSI-2 HIO cards). Thiswould provide 1100 MF, or 379 percent of the peak requirement at any
Epoch, and would provide 512 MB per processor, or 400 percent of the current estimated memory
requirement.

By filling the external disk enclosure with nine GB disks, the available space could be increased to
144 GB. However, to add more file system bandwidth would require additional enclosures, asthe
current implementation has its maximum of two controllers.

If growth beyond these scales is required, it will be necessary to add more hosts to the SPRHW
configuration. The ability to add science processing capacity is essentialy unlimited, but from a
practical point of view, bottlenecks would arise in the FDDI network and at the archive, assuming
that data traffic increased as the processing load increased.

FAILURE RECOVERY STRATEGY. The general strategy in the event of the failure of an SPRHW
component is to re-distribute the first time processing load to SPRHW components having
sufficient resources to handle the load. Reprocessing and AlI& T, although important to ECS over
the long haul, can be delayed or reduced until the failed components are replaced. Because
SPRHW has redundant capacity to support AI& T and reprocessing, and because scheduling of
SPRHW resourcesis performed dynamically by the queuing and planning resources, most failures
will have little impact on the timeliness of production processing.

SPRHW Failure Recovery. The DPS rdiability, maintainability, and availability (RMA)
requirements of 96% availability and mean down time of less than four hours are met by the
SPRHW design. An analysis demonstrating thisis provided in Availability Model/Predictions for
the ECSProject, 515-CD-001-004.

In the event of a failure in the SPRHW suite, the DAAC operators will isolate the fault and
determine its severity. Vendor maintenance will be called and repair and/or replacement of the
affected part will be initiated.
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Depending on the severity and location of thefailure, other management actions and decisions may
be required. If the failed component only affects resources that were allocated to AI& T, thereis
no impact to DAAC production operations, and no further action to recover production activity is
required.

If the failed component affects resources that were allocated to production, an assessment will be
made whether any PGES need to be re-started or re-run because of possible corruption. If thisis
the case, ECS production planning capabilities will be used to reschedule the PGEs. If the failed
component has affected a limited subset of the production resources, the MSS subsystem will
notify the Queuing Server that these resources are no longer available, and the Queuing server will
appropriately stop scheduling these resources. If the remaining resources available for production
processing are sufficient to keep up with the first time processing plan, an immediate re-plan may
not be necessary; if the first time processing PGEs are prioritized above reprocessing PGES
(generally the case), the first time processing will remain on schedule. If it is necessary to shut
down SPRHW resourcesin order to facilitate arepair, are-plan can be generated, allocating time
in the schedule for the repair.

If afailure reducesthe working SPRHW resources all ocated to production below thelevel required
to support first time processing, the DAAC operators may chooseto re-allocate AI& T resourcesto
production. Thismay be done in one of two ways. by using the production and queuing software
to logically re-allocate and re-plan the use of the system's resources, or by using the physical
hardwareinthe A1& T hoststo replace failed hardwarein the production hosts. The first approach,
using the ECS system software to schedule production work on the AI& T platforms, is generaly
preferred, because it is not intrusive to the hardware. However, there may be circumstances when
the second approach is ssimpler and faster. If the AI&T software environment is significantly
different than the production environment (suppose AI&T was testing a new version of an
operating system), and if the hardware failure in production issimple (afailed power supply), then
changing hardware may be easier than changing software.

At JPL it is unlikely that components from the workstation (the likely AI&T platform) could be
used to replace components in the SMP. If the SMP were to fail, production processing could be
performed on the workstation. The workstation has sufficient processing power (137.5 MF) to
handle the average first time processing load at JPL, if it is operated on a continuous (24 hour)
basis; the JPL load averaged over five 24 hour daysis 124 MF. The workstation has the same disk
space, disk bandwidth, and network bandwidth as the SMP.

Data backup and recovery are acomparatively minor issue for SPRHW, because SPRHW does not
providelong term, secure storagefor data. Although SPRHW haslarge storage arrays, these arrays
are used to hold ancillary data files and data granules for short periods of time. If afile system
failure occurs within SPRHW, the algorithms, ancillary data files, and data granules can be
recovered from the Data Server. Therefore the only data that would be backed up from SPRHW,
and restored in the event of afailure, would be operating system and configuration files (i.e., the
system disk). This backup capability is provided by the tape library configured on the SMP. In
the event that recovery is needed, incremental and full backup tapes would be used to re-build the
required file systems.
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Network Failure Recovery. The FDDI subnetwork for PDPS provides asignificant degree of fault
tolerancein the physical communications system. Most mediafailureswithin the FDDI fabric will
not result in any loss of service and no reconfiguration would be necessary in these cases (due to
the basic nature of FDDI). Given the inherent fault tolerance of FDDI, it is not required to have
multiple physical communications pathsto each host. The JPL SMPswill use dual-attached station
cards; the workstation will use a single-attached station card.

3.4.2.7.2 AQAHW

QA of ECS products will include non-science QA, in-line QA, and SCF-based QA. Non-science
QA will generally entail dataintegrity checks on data products and metadata. In-line QA isaform
of science QA in which the content of the QA is evaluated using science algorithms. Processing
capacity for in-line QA, to the extent that it is specified in the AHWGP inputs and Technical
Baseline, isincluded in the Science Processing HWCI (see Section 7, SPRHW). SCF-based QA
isaso aform of science QA, and is specified by the product development team. ECS provides
support for SCF-based QA to the extent of providing archive and communications capacity for the
SCFsto sample the products for QA purposes.

The types of non-science QA to be performed at the DAACs will be specified by the DAAC
operations staff. These requirements are asyet largely unspecified. The sections below define the
working assumptions being made as to AQAHW requirements, and the specifications that flow
from those assumptions.

3.4.2.7.2.1 AQAHW Requirements Analysis

The requirements for AQAHW are based upon the need to have a DAAC-based quality assurance
capability to ensure the integrity of the products produced by the DAAC.

DAA C-based non-science QA processing requirements are to be defined through interactions with
the DAAC operations personnel. The current design assumption isthat DAAC-based non-science
QA processing will be performed at the DAACsin parallel with the other forms of QA (SCF-based
QA andin-lineQA). Thedesign baselinethusincludesalocal (DAAC) QA workstation to support
these DAAC dataintegrity checks. Thislocal QA workstation isactually similar to a Science User
workstation equipped with core Client Subsystem functionality. The QA workstation acts as a
client to the Data Processing and Data Server Subsystems. The current operations concept assumes
that the QA workstation hosts ECS as well as DAAC supplied processes (as deemed necessary by
the DAAC operations personnel), which use a subset of the ECS servicesto "pull” production data
sets using the subscription mechanism. The need for visualization support will be explored as
product specific QA processes and requirements are worked jointly with the DAAC operations
teams.

3.4.2.7.2.2 AQAHW Technology Assessment

The AQAHW requirements identified to date do not present any significant technical challenges,
and therefore no special technology assessment efforts (prototyping, benchmarking, or product
evaluations) have been performed to support the specification of AQAHW.
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Because the PGE processing requirements at JPL are relatively small, the processing capacity
provided by an SGI workstation can satisfy the AI& T processing requirements at this DAAC with
capacity to spare. To take advantage of this spare capacity, the AI& T host has been configured
with graphics options so that it can be used for QA visualization, if thisisrequired by the DAACs.
This dua use of hardware is achieved in the SGI product line by equipping the workstation with
the R10000 chip used for production processing, and with graphics resources sufficient to meet
data visualization requirements.

3.4.2.7.2.3 AQAHW Specification

The AQAHW hardware suite will consist of a graphics workstation (SPRHW-JPL-1) connected to
ECS via the PDPS FDDI subnetwork. At JPL, this workstation will also function as an AI&T
resource until epoch O, when it will become a dedicated AQAHW resource and will be re-
designated AQAHW-JPL-1.

The AQAHW graphics workstation was selected to provide a software execution environment
equivalent to the AI& T software execution environment in order to facilitate use of the AQA
workstation for AI&T when necessary. The AQA workstation is also equipped with a graphics
capability sufficient to support sophisticated visualization techniques.

The AQA workstation will be an SGI Indigo2 IMPACT 10000 workstation equipped with 128 MB
of RAM. Thisworkstation uses the R10000 chip, which is expected to be availablein a275 MHz
implementation in the second half of 1996. The workstation will be equipped with an internal CD-
ROM and a 4.3 GB internal disk drive. The workstation will provide a SCSI-2 connection for
access to an external disk array. The externa disk array will be a set of five 4.3 GB SGI disks
controlled by an SGI RAID controller, and enclosed in acabinet enclosure. Thisarray will provide
approximately 17.2 GB of usable space. The Indigo2 IMPACT 10000 enclosure is a desktop
configuration. The workstation will be configured with a 19 inch color graphics monitor.

The AQAHW workstation will reside on the ECS PDPS FDDI network. Thisnetwork will provide
direct access between AQAHW components and the remainder of the PDPS suite. The AQAHW
components may also communicate with other ECS components and the external world via the
DAAC FDDI switch.

3.4.2.7.2.4 AQAHW Design Discussion

Because the requirements for non-science quality assurance at the DAACs are not well defined, a
minimal complement of AQAHW has been specified for each DAAC. This complement could be
expanded as necessary in avariety of ways.

If JPL expresses a need for additional workstations for QA personnel, but does not require
visualization support for these staff, X-Terminals could be assigned to the AQAHW to provide
these seats. These X-Terminalswould be configured in the same way that the AI& T X-Terminals
are configured (see Section 3.4.2.7.3.3), and would be attached to the ECS PDPS ethernet
subnetwork.

If additional visualization seatswere required, additional workstations (configured as above) could
be added to the ECS PDPS ethernet subnetwork to support the requirement.
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If additional memory is required in the AQA workstation, its memory can be expanded to a
maximum of 640 MB.

The Indigo2 IMPACT 10000 workstation is offered with three graphics options; the entry-level
option has been selected for use in the AQA configuration. If more sophisticated graphics are
required, the graphicsin the workstation can be upgraded, subject to the availability of abackplane
dot.

3.4.2.7.3 AITHW

The Algorithm Integration & Test (AI&T) HWCI (AITHW) provides hardware resources to
support the integration and test of science software at the DAAC, and system level validation,
integration and test. It is important to note that this HWCI provides workstations and tools for
software integration and test, but does not provide the compute environment or compute capacity
required for science software test. This integration and test compute capacity is included in the
Science Processing HWCI (SPRHW).

3.4.2.7.3.1 AITHW Requirements Analysis

The requirements for AITHW are based upon the need to have a software development,
configuration management, and test environment at the DAAC to support the integration and test
of science software delivered to the DAAC by the instrument teams.

The Al&T activity isexpected to be characterized by intense activity at certain program milestones
(the initial delivery of science software, for instance) and a much lower level of activity on an
ongoing basis. There are no explicit ECS requirements identifying capacity, throughput, or
response time requirementsfor AITHW; therefore, the sizing of the hardware has been based upon
the size of the integration and test effort anticipated for each instrument and upon experience with
the ECSIr-1 release.

The number of AI& T seats provided at each DAAC has been specified by alocating two seats for
each instrument supported at the DAAC. Four seats are provided at JPL for DFA/MR and SWS.
The number of AI&T stations must be expandabl e to provide surge capacity during especially busy
periods. The Al& T stations must provide the capability to support the A1& T tools, which provide
graphical user interfaces. The AI&T stations do not have stringent reliability, maintainability,
availability, and backup requirements, as they do not directly support production processing. The
AI&T stations must be compatible with and interoperable with the target SPRHW hardware and
the AI&T tools server.

The AI&T tools server must provide sufficient capacity to support the use of the development,
configuration management, and test tools by the AI& T stations. Because the number of AI&T
stations at JPL will be two, and the tools server is not also acting as the software build or test
environment (which is provided by SPRHW), the AI& T server requirements are minimal. The
Al&T tools server does not have stringent reliability, maintainability, availability, and backup
requirements, asit does not directly support production processing. The AI&T tool server must be
compatible with the AI& T stations and the target SPRHW hardware.

AITHW must provide a network printing capability to support the AI& T task.
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3.4.2.7.3.2 AITHW Technology Assessment

The AI&T hardware requirements do not present any significant technical challenges, and
therefore no special technology assessment efforts (prototyping, benchmarking, or product
evaluations) have been performed to support the specification of AITHW.

Because the CPU resourcesrequired for A& T will be provided by target machinesin the SPRHW
suite, or by the AI&T tools server, the AI& T station requirements can be met with X-Terminals.
Theuseof X-Terminasfor these stations has several advantages, including cost effectiveness, ease
of maintenance, expandability, and compatibility.

3.4.2.7.3.3 AITHW Specification

The AI&T hardware suite at JPL will consist of four X-Terminals, one server, and one network
printer. These components will be connected to ECS via the ECS local area networks at the
DAAC.

AITHW COMPONENTS. The AITHW componentswill consist of workstations, atools server, and
anetwork printer.

AITHW Workstations. The requirements for AITHW workstations will be met at minimum cost
by providing NCD HMX-PRO X-Terminals. These X-Terminaswill be configured with 20 inch
color monitors and 16 megabytes of memory to support the use of the tools specified for the AI& T
tools server. Users will log on to either the AI&T tools server to use its software, or to a target
machine in the SPRHW suite to build and test software in that environment.

The X-Terminals will be configured to allow the addition of memory if experience indicates this
IS necessary; experience with Ir-1 resulted in upgrades to the memory of X-Terminals purchased
for Ir-1. Additional X-Terminals can be purchased and integrated quickly and easily if expansion
of the AI&T seating capacity at JPL becomes a critical requirement. Other ECS operations
workstations, such as those in the Algorithm Quality Assurance HWCI and the Planning
Subsystem HW(CI, can also be used to support short term increasesin A& T activity.

AITHW Server. The requirements for an AITHW tools server can be met by providing a minimal
compute facility with local storage for AI& T data products and databases. A Sun Ultra 1 Model
140 has been selected for this function. Because the Sybase Relational Database Management
System (RDBMYS) will be used to support A1& T, the memory of the server will be upgraded to 128
MB, and two two gigabyteinternal diskswill be used to provide local storage. Backup and restore
for the A1& T tools server will be provided over the network by the enterprise backup server within
MSS. The Al&T tools server will be equipped with aCD-ROM for loading new operating system
and commercial tools software.

AITHW Network Printer. The AITHW network printing requirement will be satisfied by providing
an HP LaserJet 4M+ with 14 megabytes of RAM. This printer has 12 page per minute throughpui.

AITHW INTERFACES. The AITHW server will reside on the ECS PDPS FDDI subnetwork. The
AITHW workstations and printer will reside on the ECS PDPS ethernet subnetwork. These
networks will provide direct access between AITHW components and the SPRHW suite. The
AITHW components may also communicate with other ECS components and the external world
viathe DAAC FDDI and ethernet switches.
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3.4.2.8 MSS and CSS Subsystems

The MSS and CSS Subsystem hardware have been sized and configured in a redundant
configuration in order to provide for high availability of communications infrastructure and
management services. The sizing rationale, therefore, applies to both MSS and CSS servers and
will be presented in a single subsection.

The MSS Subsystem consists of a single hardware configuration item (MSS-MHWCI), which
providesthe servers, workstations, and printers needed for all local system management functions.
The MSS-MHWCI provides processing and storage for the following M SS software components:

* Management Software Configuration Item (MCI) - provides system monitoring and control
(via HP Openview), the database management system (Sybase), trouble ticketing
(Remedy), fault and performance management (Tivoli), physical configuration
management (Accugraph), security management, accountability management, billing and
accounting system, mode management service, performance trending capability, report
generation and distribution, and management data access (custom code / scripts used to
import log file data to the relational data base management system)

* Management Logistic Configuration Item (MLCI) - Site and SMC maintenance and
operations staffswill rely on configuration management to provide software change control
(Clearcase), change request management (DDTS), baseline management (XRP),
inventory/logistics/maintenance (ILM) management, training management, policy and
procedure management, software distribution management (Tivoli), and software license
management.

* Management Agent Configuration Item (MACI) - Agents are processes used to monitor
and/or control managed objects distributed across heterogeneous platforms. Current COTS
technology for network management uses network protocols such as simple network
management protocol (SNMP to provide away for the manager, the managed objects, and
their agents to communicate. SNM P defines specific messages, referred to as commands,
responses, and notifications.

The CSS Subsystem consists of asingle hardware Cl (CSS-DCHWCI), which provides the server
for al CSS functionality. CSS contains a single Cl, the Distributed Communications CI, which
provides the following services:

e Common Facility Services - includes electronic mail, file access, bulletin board, virtual
terminal, and event logger services

» Object Services - includes security, naming, message passing, event, thread, time and life
cycle services

» Distributed Object Framework - includes OODCE framework functionality.

3.4.2.8.1 Rationale

The MSS/CSS processing complement for JPL was designed and sized for both the TRMM and
AM-1 missions. The sizing of MSS/CSS subsystem hardware is based on the February 1996
version of the technical baseline. Storage requirements have been rounded upward.

Processing Requirements. Processing requirements for the MSS and CSS subsystem are driven
by the following types of transactions:
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» HP Openview data collection from managed objects and ad hoc queries (server)

» Conversion/ import of HP Openview and log file datato MSS Sybase DBMS (server)
 DBMSusage for report generation / ad hoc queries (server)

» Fault & performance management notification (server)

* Troubleticketing (server)

*  Order request tracking (server)

» Billing & accounting (workstation)

* Mode management (server)

» Usage for configuration, baseline, training, license, inventory, change request, software
distribution inventory/logisticmaintenance and associated report generation
(workstation)

* DCE logical server transactions (directory, security, time).

Server Sizing ECS aready has experience with many of the COTS products to be loaded on the
MSS server from previous work in Evaluation Packages (EPs) and EDF installations. Based on
this experience, a profile of the MSS/CSS server that is operating under nominal load (e.g., HP
Openview map is displayed, but no collections are in process) has been developed. To this,
processing requirements have been added for specific types of transactions.

In the EDF, an HP 9000/735/125, rated at 160 MIPS, was loaded with HP Openview, DCE client,
Sybase server, X-server, and operating system. Tests were run to examine the impact of various
types of HP Openview functions on CPU utilization. HP Openview was configured to discover
approximately 500 nodes within EDF and then displayed them as a node map. Minimal status
polling was performed at 15 minute intervals. A variety of HP Openview on-line reports were
generated to show such items as packet throughput and CPU utilization. During the testing,
processes resident on the server were monitored. CPU utilization remained extremely low (i.e.,
lessthan 3%) except during operator queries and initialization. At system start-up, initialization of
the various daemons used by HP Openview generated a load of approximately 50%. After start-
up, functions that involved initialization of x-windows screens (e.g., generation of the node map
or display of a performance graph) generated loads of 25-40% for a brief (less than 15 seconds)
period of time. Multiple SNMP queries on a router increased CPU usage to approximately 20
percent, with the primary driver appearing to be the x-windows server. Simultaneous queries of
two routers (to two different x-window screens) consumed atotal of 50-60% of the CPU. Based
on this benchmark, we assume that a basic configuration of a server, including HP Openview,
Sybase, DCE client, and the operating system will require approximately 72 MIPS, and will
provide adequate resourcesfor routine HP Openview operations. To thismust be added processing
capacity to handle DCE server functions, HP Openview monitoring, processing of log files, Sybase
report generation / ad hoc query capability, Remedy trouble ticketing, Tivoli monitoring, Tivoli
software distribution management, mode management, order request tracking, and mail.

HP Openview and log file-to-Sybase data conversion are primary processing drivers that are
expected to vary by DAAC. Table 3.4.2.8.1-1 shows estimated numbers of transactions for HP
Openview data collection. HP Openview data collection is driven by the number of managed
objects to be monitored and the number and frequency of management information base (MIB
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objects to be collected for each. Managed objects for each MIB type were counted based on the
Release B hardware configuration for JPL. The number and frequency of data collection for each
class of managed objects was provided by MSS developers as specified in the CSMS Database
Design and Database Schema Specification, (311-CD-003-003, Appendix B). HP Openview
provided an estimate of 100,000 instructions per transaction. Using this information, an average
number of instructions per second required for HP Openview data collection was developed.
These estimates appear to be reasonably in line with HP-provided performance information, which
indicates that an HP 9000/735, a machine rated at 125 MIPS, is capable of performing
approximately 1300 collections per second.

Table 3.4.2.8.1-1. JPL HP Openview Collection Processing Requirement

# MIB Objects | Average JPL Collections| Collections | Estimated
Size Managed | per hour* | per second MIPS
(Bytes) Objects
Release B 1,953 4 122 90,908 25 2.5
JPL (Hosts,
RDBMS,
Router, hubs)

* Note that the number of collections per hour was derived by multiplying each class of MIB objects (e.g., MIB 11
objects) by the number of managed objects within that class, and summing the results

An estimate of 100,000 instructions per transaction was assumed for the conversion of each logged
event to Sybase, based on the number of source lines of code for the MSS MDA component
involved and an estimate of instructions needed to update the Sybase database. Instructions per
transaction was multiplied by the number of logged events, including both HP Openview events
and events collected from applications viathe logging API. HP Openview events (transactions) are
described in the previous paragraph. The number of application-generated entries was devel oped
using the following assumptions:

* Onelog entry is generated for every system transaction, by every process that is included
in the transaction thread.

* The number of “pull” transactions is based on the user model and reflects user service
requests by DAAC. Pull transactions (e.g., directory, inventory search requests) are
assumed to generate a conservative estimate of 10 log entries each from CIDM and data
Server processes.

» Order request tracking is dependent on the request for data by a user and the request for
status of adataproduct by auser. For every user request for data, an ECRequest isstored in
the management DBM S and updated as required by the DSS. The transaction frequency for
EcRequest storage is related to the number of granules requested by user per DAAC.
Updates made by the DSS to the EcRequest are considered to be a small percentage of the
total granules requested. For every user request for status of a product, the appropriate
EcRequest is retrieved from the management DBM S and made available to the client.

* Thenumber of transactionson the* push” sideincludesexternal (DAAC-to-DAAC and LO)
file transfers (4 log files each), processing-to-archive requests (4 log files each), and PGE
execution (2 log fileseach). Push transactionswere based on AHWGP data, which showed
that JPL executes 176 PGEs per day and each PGE requires an average of 39 input/output
file requests at Release B.
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» In addition, major processes generate log entries of approximately 512 K (based on the
MSS application MI1B) once every 15 minutes. There are estimated to be 15 processes at
each DAAC that will generate log entries every 15 minutes.

* Log files and HP Openview data will be kept for 14 days prior to archiving in long-term
Data Server Storage.

» For Billing & Accounting, there are expected to be approximately 17,000 total daily user
accounts. Each account will be logged and on demand available for information tracking.
An approximate number of user accounts per DAAC was estimated from the February 1996
user pull technical baseline.

* To implement the mode management service, multiple modes are assigned to each logged
activity and can be simultaneously executed. The overhead required to provide mode
management capability is estimated at 30% of the total logged activity.

Log entry storage volumes are given in Table 3.4.2.8.1-2.
The MIPs required to import the total number of log files per day are given in Table 3.4.2.8.1-3.

Table 3.4.2.8.1-2. JPL Log Entry Storage Volume - Release B

Log File Log Events |Transaction Total Bytes per | Total Size [14-Day Storage
per Frequency| Logged | Transaction |of Bytes/Hr| Requirements
Transaction | per Hour |Events per (MB)
Hour
User requests [10 o0 00 420 210,000 (1
Request 10 25 250 420 105,000 36
tracking
PGE execution |2 15 30 420 12,600 4
External file [4 9 36 420 15,120 5
transfers
Processing-to- |4 585 2,340 420 982,800 331
Archive
Requests
Application [15 7 105 512 53,760 18
MIB poll
Billing & 2 170 340 420 142,800 48
accounting
activity logging
Subtotal Rel B 3,601 1,522,080 |[512
Total Rel B 4,681 1,978,704 665
(includes x30%
for multiple
modes)
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Table 3.4.2.8.1-3. MDA Data Conversion to Sybase Processing Requirement

Total HP Openview |[Total Log File Events/ MIPS for 8 hour
Events / Day Day Sybase import
Release B 2,181,792 112,344 3

At Release B, ad-hoc queries will be performed and statistical analysis collected from the Sybase
database. Ad-hoc reports will be generated that include the following type of information; user
accesses, trend analysis, fault occurrences, resource utilization, data production jobs and security
events. Benchmarks are being run on a prototype Sybase database to evaluate performance. The
prototype database was developed to do real-time benchmarking queries of designated working
attributes that are expected to be of reporting interest (i.e. performance).

DCE has been installed in the EDF and used in the Engineering Packages (EPs). Running on an
HP 715, rated at 77 MIPS, the DCE server functions used 8% of the CPU, or approximately 6
MIPS. An analysiswas performed to determine how much additional load would be placed on the
DCE server at Release B.

Load imposed on the DCE server is afunction of the number of directory, security and time look-
ups from client applications. A client application maintains its own cache containing the most
recently accessed directory and security information, and will only access the server when a user
isnot found inits own cache. Many client applications will only access other clientsinthe DAAC,
and so will never exceed their cache. CIDM and the Data Server APC, however, will be directly
accessed by external user clients and so will need to access directory and security information for
each user access. At JPL, the user model reflects amaximum of 50 users accessing per hour. Given
that adirectory and security lookup typically requireslessthan 0.5 seconds, it isunlikely that there
will be more than 1-2 simultaneous hits on the DCE server. We estimate that 1 additional MIP
processor capacity will be sufficient for the level of DCE accesses required.

In the EDF "Mini-DAAC" facility, Tivoli performance was evaluated on an HP 9000 J210/1 rated
at 176 MIPS and with 256 MB of RAM. The Tivoli COTS package will be used primarily for
performance management, fault management and software distribution (most likely through Tivoli
Courier). Performance will be monitored, statistics collected, and faults detected via Tivoli GUI
screens. Tests were run to determine Tivoli GUI screen CPU utilization. The benchmark was
performed with one user and the following configuration; the Tivoli application, the platform
operating system, xwindows, and the performancetool (glance plus). CPU utilization was minimal
as expected with no applications running (.5% of the system CPU) and approximately 56 processes
active.

Following initialization of the Tivoli application, CPU utilization remained low (<2%), with the
Tivoli Management Enterprise (TME) desktop enabled and 61 processes active. CPU loading
became more prevalent when an administration GUI was selected from the TME desktop. Peak
utilization was recorded at 9% of the system CPU for a period of 10 seconds and 73 processes
active. Max peak CPU utilization (approximately 11%) and IO throughput (13.5 MB/s) was
recorded when enabling the policy region desktop. In steady state, CPU utilization measured
approximately 3% of the system CPU. Opening multiple GUIs did not increase demands on CPU
utilization (remained <11%) but linearly required more memory. The Tivoli vendor for this reason
recommends 96 MB of RAM dedicated. Total CPU utilization allocation for Tivoli based on
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benchmark results is estimated at 11% of the system CPU or 20 MIPS. The targeted platform at
each DAAC sitewill be upgraded from the platform used for benchmark cal culations. Recognizing
the emphasis by Tivoli for memory and moderate processing needs, additional processing and
memory capabilities were added to the M SS management server in Release B to provide adequate
resources in support of the Tivoli product.

Remedy was evaluated on the HP 9000/735/125 for CPU utilization. The application required very
little CPU alocation (<1%). A more significant load was present when performing browse or
ticket assignment functions (approximately 6%). Submittal and processing of a trouble ticket
required less than 1% of the CPU capacity.

The server requirements, as dictated by the rationale given above, is synopsized in
Table 3.4.2.8.1-4.

Table 3.4.2.8.1-4. CSS/MSS Server Configuration - Requirements Estimate
Estimated R-B

Server Load Sources MIPS
Basic configuration (Includes 12
HP Openview and DCE client)*
Additional HP Openview data 3
collection*
Sybase Server and Client* 50
Tivoli * 20
Remedy 11
MDA (log conversion to Sybase) 8
MSS Agent* 3
DCE server (including additional K

processing for peak directory and
security transactions)*

Word Processor 1
Spreadsheet 1
Other Common Services 5
(Mall, file transfer, etc.)*

Total 171

* These items were considered to be potentially active at the same time. MDA data-
base update is assumed to be run in off-peak hours, and not concurrently with Sy-
base report generation functions.)

Workstation Sizing Therewill betwo MSSworkstations at each DAAC site. Workstation # 1 will
primarily contain the MLCI software. This includes software change management (clearcase),
change request management (DDTS), baseline control management (XRP), software license
manager and inventory/logistic¥maintenance (ILM) management. Policy & procedures
management and training management will be configured on workstation # 2. Each MSS
Workstation will contain the Sybase client, DCE client, Tivoli client, MSS agent, and operator
tools.
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The DDTStool was evaluated for performancein the EDF facility on a Sun SPARC 20/50 rated at
approximately 130 MIPS and 64 MB of RAM (DAAC targeted platform will be an upgrade
version). DDTS is the change request manager and maintains and tracks potential changes (via
configuration change requests) to the ECS System. Configuration change requests (CCRs) will be
created, logged into the DDTS database and tracked by a CM specialist. Tests were performed to
determine CPU utilization for implementation of these tasks. The benchmark was performed with
one user, the DD TS application configured with the platform operating system, xwindows and the
performance tool (proctool). Following initialization of the DDTS application, CPU utilization as
expected was very low, <1%. For each instance that a CCR was either submitted, modified or
logged, the CPU utilization remained below 3% and memory utilization less than 8%. Table
3.4.2.1-5 shows that processing utilizations increased significantly when queries were made to the
DDTS database.

Table 3.4.2.8.1-5. DDTS Benchmark Results

Benchmark Test # Records CPU Utilization Memory 10
(% of system CPU)| Utilization | Throughput
(% of system (KB/s)
memory)

CCR submittal/creation - 1.4 % 0.6 % 4
CCR registration - 2.3% 7.1 % 4
EP4 database query 128 9.7 % 72% 11.3
EP6 database query 279 13.5% 7.3% 11.7
EP4 + EP6 database query 407 16.5 % 7.5 % 11.8
DDTS (inclusive) database query 1232 30.8 % 75 % 12.2

CPU utilizations ranged from 10% of the system CPU to approximately 30%. The number of
records in the development environment is expected to be substantially higher than at the DAAC
sites. For this reason, a conservative estimate of a maximum of 400 records is used to result in a
CPU utilization allocation of approximately 21 MIPS. Memory utilization and 10 throughput were
moderate and appeared constant for each test performed.

Processing requirements for baseline management COTS (XRP), was estimated from vendor
specifications. For a 30 user system, the XRP vendor specifies a processing requirement of 100
MIPS. Each DAAC siteis assigned to have 2 XRP users and therefore will require approximately
7 MIPS.

Vendor specifications suggest an allocation of 35 MIPS for the Clearcase Virgin Object Base
(VOB) Server. The VOB server isthe most compute intensive of the Clearcase server applications
due to its required database processing. In the EDF, Clearcase was installed on a SPARCstation
10, equipped with 120 MB RAM, rated at 109 MIPS, and with an ethernet interface. The
SPARCstation 10 was initially used for Tool kit development, as well as CM of the Evaluation
Prototypes. With moderate numbers of users, the SPARCstation 10 provided good performance.
At peak use (15-20 simultaneous users viewing items, manipulating the contents of the database,
and executing directly out of Clearcase), performance was adversely affected. Usage at the DAAC
is not anticipated to require more than 5 simultaneous users, frequency of use is anticipated to be
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much lower, and applicationswill not be executed from the Clearcase tool. Additional benchmarks
will be run as ECS code and science algorithms become available to help determine the precise
Clearcase processing requirements at the DAAC. EDF experience suggests that a workstation
configuration in the SPARCstation 20 range should be adequate to support Clearcase, other MLCI
COTS, DCE and hilling & accounting and Tivoli clients.

On MSS Workstation #2, the COTS products expected to exert the larger processing loads are
billing and accounting (B&A) and performance trending. Other primary load contributions come
from training management, policy and procedures, and the DBM S report generator.

Major B& A processing loads will occur during nightly batch imports to the Sybase server which
isnot resident to M SS Workstation #2. Processing of B& A transactions such as accounts received,
purchase orders placed and products delivered are expected to exert a moderate load on the MSS
Workstation due to the expected number of user requests for data as provided by user modeling.

Selection for the performance trending statistical analysis package is in progress. Statistical and
historical performance data will be analyzed to assure optimum usage of system resources. A
determined number of performance attributes will be analyzed by the statistical tool. Performance
trending and other resident COTS packages such as training manager, policy and procedure
manager and DBM S report generator are expected to require asmall to moderate load on the MSS
Workstation.

Tables 3.4.2.8.1-6 and 3.4.2.8.1-7 show configuration requirements for the MSS workstations.
They reflect a best estimate of load to be imposed on each M SS workstation. It assumes that most
functions run concurrently. Operator functions can be spread across workstations in such away as
to balance processing loads.

Table 3.4.2.8.1-6. MSS Workstation #1 Configuration - Requirements

Workstation Load Sources Estimated MIPS
Basic configuration (includes o0
Clearcase and Operating
System)*
Software License Management* 5
DDTS* 21
XRP* 7
Tivoli Client* 5
Sybase Client* 10
Word Processor 1
Spreadsheet 2
Graphics 1
Inventory/Logistics/Maintenance Management 15
MSS Agent* 2
DCE Client* 5
B&A Client* 5
Other Common Services 5
(Mall, file transfer, etc.)
Total 125
* These items are considered to be potentially active at the same time
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Table 3.4.2.8.1-7. MSS Workstation #2 Configuration - Requirements

Workstation Load Sources Estimated MIPS

Basic configuration (includes 35
Billing & Accounting and Operating

System)*

Training Management* 5
Performance Trending* 15
DBMS Report Generation* 10

Policy & Procedures* 5
Tivoli Client* 5

Sybase Client* 10

Clearcase Client* 10

Word Processor 1

Spreadsheet 2

Graphics 1
MSS Agent* 2
DCE Client* 5
Other Common Services 5
(Maill, file transfer, etc.)

Total 102
* These items are considered to be potentially active at the same time

Storage Requirements Major datastores for the M SS and CSS subsystemsinclude: HP Openview
files, application log files (including request order tracking, billing & accounting and mode
management), the Management DBMS, and Clearcase-managed data for software change
management.

Other datastores include DCE directory, security data, mail, trouble ticketing, Tivoli, DDTS,
baseline control management data (XRP), ILM, billing & accounting client, training management,
policy & procedures, and DBMS report generation.

The size of the data storage for HP Openview has been estimated from the determination of the
frequency of transmission of the necessary information of al the appropriate attributes of the
managed objects during one hour period. It wasassumed that fourteen daysworth of HP Openview
data are stored.

A description of how application log file volume was estimated is in the previous section
(Processing Requirements). Log file volume is provided in Table 3.4.2.8.1-2 based on an
assumption of fourteen days storage prior to archiving in the data server archive.

The storage requirement for the Management DBM S was based on a worst case assumption that
all therecords from both thelog filesand HP Openview are stored in the Management DBM S, with
an additional 10% for table overhead and summarization records. It is assumed that one months
worth of data are maintained in the Management DBMS at atime.
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Storage requirements for Clearcase are based on the assumption that Clearcase will store two
copies of all source code (including ECS application source and algorithms) and two copies of all
executables. This will enable recovery of the previous version of any application if required. In
addition, Clearcase will store test data and configuration files.

Tivoli sizing estimates are based on the number of performance attributes that will be monitored
as specified by MSS developers in the Release B CSM S System Management Subsystem Design
Specification, (305-CD-029-001, Section 6.6). These include system, application, process, and
disk performance metrics. The monitoring frequency is dependent on the performance attribute. A
worst case polling frequency of once per minute for all attributes was used in sizing calculations.
The size of atypical fault/performance notification was estimated at 256 bytes.

Approximately 400 trouble tickets per day are estimated to be assigned, or approximately 17 per
hour. The size of atrouble ticket is approximately 256 characters. Trouble ticket frequency and
Size are worst case.

To determine DDTS sizing requirements, the frequency non-conformance reports (NCRs) are
generated on a daily basis was identified with the report size. A NCR was evaluated due to its
similarity to a configuration change request (CCR). The number of CCRs generated at the DAAC
sites are not considered to be more then necessary in a developmental environment.

There are expected to be approximately 16 periodic reports that will be produced on a daily,
weekly, monthly and annual basis. Reporting areas include data production, fault identification,
user accesses, resource utilization, user services activity and trouble ticketing. The size of an
average report is estimated to be 15 KB. The aggregate number of reports generated is
approximately 1 per hour.

The cumulative datastores of XRP, ILM, billing & accounting client, training management, and
policy & procedures was estimated based on vendor provided information and experience in the
development facility.

Disk space requirements of the MSS management server COTS applications are listed in
Table 3.4.2.8.1-8. These applications will be stored in RAID and available for download to local
disk. The RAID device interface is Fast/Wide SCSI which offers application access times
comparable with local disk.
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Table 3.4.2.8.1-8. COTS Product Disk Requirements

COTS Product Disk Requirement

(MB)

HPOV 2,000
Tivoli 100
Trouble Ticket (Remedy) 50

Sybase Server 1,000

Clearcase 2,000
DCE Server 200
Accugraph 50

TOTAL 5.400

The storage requirement for the Sybase DBMS is estimated to be 2 GB, Clearcase 3.9 GB, Tivali
114 MB, Remedy 2 MB, DDTS 7 MB, DBMS Report Generator 5 MB, and 145 MB for all other
datastores combined. Storage requirements for DCE directory and security stores are based on the
number of predicted users as provided by user modeling. The total storage requirement for CSSis
estimated to be 496 MB for Release B as specified in Table 3.4.2.8.1-9.

Additional RAID storage is allocated for safeguard of HP Openview functions and storage of
billing and accounting transaction logs. Other real time functions (i.e. Tivoli and Remedy) will be
replicated to the CSS server. A copy of all management datawill be storedin RAID on adaily basis
and safestored into a DLT tape drive via the management backup server. As required, the
management data will then be stored into ECS data server archive.

Thetotal storage requirement for Release B is estimated to be between 15 and 17 GB as specified
in Table 3.4.2.8.1-10 (includes additional storage for Sybase swap space).

Table 3.4.2.8.1-9. JPL CSS Release B Storage Requirement

CSS Data Store # of Users Size of Record |14-Day Storage
(# Bytes) Requirements
(MB)
DCE Directory 17,000 1,000 238
DCE Security 17,000 1,000 238
Mail 348 4,000 20
Total Storage Requirement 496
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Table 3.4.2.8.1-10. JPL MSS Release B Storage Requirements

Requirement

Datastore Freq. of Sizein Size in Bytes 14-Day Storage
Events/Hr Bytes/ Transmitted/Hr Requirements
Transaction (MB)
HP Openview Datastore (90,906 5} 454,540 155
Application log files  |4,681 420* 1,966,020 661
Sybase DBMS 1,679
Clearcase 3,942
Tivoli 1320 256 337,920 114
Remedy 17 256 4,352 2
DDTS 8 2400 19,200 7
DBMS Report Generator |1 15,000 15,000 5
Other Datastores 145
(ILM, XRP, B&A client,
training, policy &
procedures)
Application Disk Space 6,678
Requirements
Total Storage 13,335

* Application polling generates 512 byte logs. These have been included in the per hour total.

Processor Selection Choice of the MSS/CSS Server platform was based on Release B processing
requirements, COTS to be hosted on the platform, and price/performance data provided by EDS.
Based on the Release B processing requirements, a medium-range server class platform was
chosen. HP is the preferred vendor, since HP Openview and OODCE will be principal COTS

products on these platforms, and HP is one of the principa developers of DCE and OODCE.

3.4.2.8.2 Configuration
The following configuration will be provided for the JPL LSM for Release B, which includes the

MSS MHWCI and the CSS DCHWCI.

* MSS Loca Management Server and CSS Communications Server: 2 HP 9000 J210/2
processors, 384 MB of RAM and 4 GB of storage.

* RAID Storage: 28 GB total storage

Workstations:

- 1Sun SPARC 20/50 with 128 MB of RAM and 8 GB of storage (Thisworkstation will
house configuration management software)
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- 1 Sun SPARC 20/50, 128 MB of RAM and 4 GB of storage
» Management Data Backup Server

- 1 Sun Ultra4-dlot with 128 MB of RAM and 4 GB of storage
* Printer

- 1 HP Laser Jet 4AM+ Printer, 12 ppm/14 MB

The JPL DAAC will contain two primary servers for its LSM configuration, cross-strapped to
RAID disk to enable warm backup. MSS and CSS applications will run on separate systems but
in case of contingency, either system will be capable of running both subsystems.

The HP 9000 J210isahigh performance processor specifically designed for computeintensive and
graphic applications. It includes a 176 MIPS processor which supports our requirements of less
than 164 MIPsfor Release B as shown in Table 3.4.2.8.1-4.

The configuration at JPL will include two Sun Sparc 20/50 workstations. One of the workstations
which will house configuration management software will be configured with higher memory and
higher storage (128 MB of RAM and 8 GB of hard drive).

The DAAC configuration for JPL includesaDigital Linear Tape (DLT) Library which implements
helical scan technology which averages 20GB storage capacity per cartridge with a data transfer
rate of about 3 M B/second.

3.5 Software/Hardware Mapping

With the exception of the Client subsystem, each subsystem has been designed to incorporate
hardware Clsthat include the components (processors, servers, archive robotics, etc) on which the
software components run. Table 3.5-1 provides a mapping of PO.DAAC ECS Release B software
components to the applicable hardware components.

Table 3.5-1. JPL Hardware to Software Component Mapping (1 of 8)

HWCI / units Subsystem CSCI CSC
SPRHW/sclience processors Data Processing [AITTL Binary File Comparison Utility
Code Analysis Tools
HDF File Comparison Utility
Profiling Tools
Standards Checkers
PRONG |Data Pre-Processing
PGE Execution Management
Resource Management
SDPTK  |All CSCs
Communication |DCCI Electronic Mail Services
Event Logger Services
File Access Services
Life Cycle Services
Message Passing Services
Thread Services
Time Services
Management MACI All CSCs
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Table 3.5-1. JPL Hardware to Software Component Mapping (2 of 8)

HWCI / units Subsystem CSCI CSC

MCI Automatic Actions

Fault Management

Management Proxy

Performance Management
Performance Management Proxy

SPRHW/queuing management Data Processing [PRONG [PGE Execution Management
server Resource Management Product
Planning PLANG |All CSCs
Communication |DCCI Electronic Mall Services

Event Logger Services

File Access Services

Life Cycle Services

Message Passing Services
Thread Services

Time Services

Management MACI All CSCs

MCI Automatic Actions

Fault Management
Management Proxy
Performance Management
Performance Management Proxy
AITHW/AI&T DBMS server Data Processing [AITTL Binary File Comparison Utility
Code Analysis Tools

Data Visualization Tools
Documentation Viewing Tools
ECS HDF Visualization Tools
HDF File Comparison Utility
Profiling Tools

Report Generation Tools
Standards Checkers

PRONG |[COTS

COTS Management

Data Management

SDPTK  |All CSCs

Communication |DCCI Electronic Mail Services
Event Logger Services

File Access Services

Life Cycle Services

Message Passing Services
Thread Services

Time Services

Management MACI All CSCs

MCI Automatic Actions

Fault Management
Management Proxy
Performance Management
Performance Management Proxy
AITHW/AI&T Operations Client DESKT |All CSCs

workstations

WKBCH |All CSCs, except
- User Registration Tools
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Table 3.5-1. JPL Hardware to Software Component Mapping (3 of 8)

HWCI / units

Subsystem

CSCI

CSC

Communication

DCCI

Electronic Mail Services
Event Logger Services

File Access Services

Life Cycle Services
Message Passing Services
Thread Services

Time Services

Data Processing

AITTL

Data Visualization Tools
Documentation Viewing Tools
ECS HDF Visualization Tools
PGE Processing GUI

PGE Registration GUI

Product Metadata Display Tool
SDP Toolkit-related Tools
SSAP Processing GUI

Update Data Server GUI

PRONG

COTS
COTS Management
Data Management

Management

MACI

All CSCs

MCI

Automatic Actions

Fault Management

Management Proxy

Performance Management
Performance Management Proxy

AQAHWI/QA workstations

Client

DESKT

All CSCs

WKBCH

All CSCs, except
- User Registration Tools

Communication

DCCI

Electronic Mall Services
Event Logger Services

File Access Services

Life Cycle Services
Message Passing Services
Thread Services

Time Services

Data Processing

PRONG

Quality Assurance Monitor Interface

Management

MACI

All CSCs

MCI

Automatic Actions

Fault Management

Management Proxy

Performance Management
Performance Management Proxy

PLNHW/PDPS DBMS server

Planning

PLANG

All CSCs

Data Processing

PRONG

PGE Execution Management
Resource Management

Client

DESKT

All CSCs

WKBCH

All CSCs, except

- User Registration Tools (
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Table 3.5-1. JPL Hardware to Software Component Mapping (4 of 8)

HWCI / units Subsystem CSCI CSC
Communication |DCCI Electronic Mail Services
Event Logger Services

File Access Services

Life Cycle Services
Message Passing Services
Thread Services

Time Services

Management MACI All CSCs

MCI Automatic Actions

Fault Management

Management Proxy

Performance Management
Performance Management Proxy

ICLHW/ingest server Communication |DCCI Electronic Malil Services
Event Logger Services

File Access Services

Life Cycle Services
Message Passing Services
Thread Services

Time Services

Ingest INGST All CSCs
Management MACI All CSCs
MCI Automatic Actions

Fault Management

Management Proxy

Performance Management
Performance Management Proxy

Client DESKT All CSCs

WKBCH |All CSCs, except
- User Preference Tools

ACMHW/administration and Client DESKT All CSCs
operations workstations

WKBCH |All CSCs, except
- User Preference Tools

Communication [DCCI Electronic Mail Services
Event Logger Services

File Access Services

Life Cycle Services
Message Passing Services
Thread Services

Time Services

Management MACI All CSCs

MCI Automatic Actions

Fault Management

Management Proxy

Performance Management
Performance Management Proxy
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Table 3.5-1. JPL Hardware to Software Component Mapping (5 of 8)

HWCI / units Subsystem CSCI CSC
ACMHW/APC servers Communication [DCCI Electronic Mail Services
Event Logger Services
File Access Services
Life Cycle Services
Message Passing Services
Thread Services
Time Services

Data Server SDSRV |AIlCSCs
STMGT [Service Clients
File
Peripherals
Resource Management
Management MACI All CSCs
MCI Automatic Actions

Fault Management

Management Proxy

Performance Management
Performance Management Proxy

DIPHW/distribution servers Communication [DCCI Electronic Mail Services
Event Logger Services

File Access Services

Life Cycle Services
Message Passing Services
Thread Services

Time Services

Data Server DDIST All CSCs
STMGT [Service Clients
Peripherals
Resource Management
Management MACI All CSCs
MCI Automatic Actions

Fault Management

Management Proxy

Performance Management
Performance Management Proxy

DRPHWI/FSMS servers Communication [DCCI Electronic Mail Services
Event Logger Services

File Access Services

Life Cycle Services
Message Passing Services
Thread Services

Time Services

Data Server STMGT |AIlCSCs
Management MACI All CSCs
MCI Automatic Actions

Fault Management

Management Proxy

Performance Management
Performance Management Proxy
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Table 3.5-1. JPL Hardware to Software Component Mapping (6 of 8)

HWCI / units Subsystem CSCI CSC
DRPHW/DBMS servers Communication [DCCI Electronic Mail Services
Event Logger Services
File Access Services
Life Cycle Services
Message Passing Services
Thread Services
Time Services

Management MACI All CSCs

MCI Automatic Actions

Fault Management

Management Proxy

Performance Management
Performance Management Proxy

Data Server SDSRV DB Wrappers (lllustra DBMS)

DRPHW/document server Communication |DCCI Electronic Mail Services
Event Logger Services

File Access Services

Life Cycle Services
Message Passing Services
Thread Services

Time Services

Data Server DDSRV |All CSCs
Management MACI All CSCs
MCI Automatic Actions

Fault Management

Management Proxy

Performance Management
Performance Management Proxy
DMGHW/data specialist Client DESKT |AlICSCs

workstations

WKBCH |All CSCs

Communication |DCCI Electronic Malil Services

Event Logger Services

File Access Services

Life Cycle Services

Message Passing Services
Thread Services

Time Services

Management MACI All CSCs

MCI Automatic Actions

Fault Management

Management Proxy

Performance Management
Performance Management Proxy
DMGHW/administration and Client DESKT |AlICSCs

operations workstations

WKBCH |All CSCs
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Table 3.5-1. JPL Hardware to Software Component Mapping (7 of 8)

HWCI / units Subsystem CSCI CSC
Communication |DCCI Electronic Mail Services
Event Logger Services
File Access Services
Life Cycle Services
Message Passing Services
Thread Services
Time Services
Management MACI All CSCs
MCI Automatic Actions
Fault Management
Management Proxy
Performance Management
Performance Management Proxy
DMGHW/DBMS servers Communication |[DCCI Electronic Malil Services
Event Logger Services
File Access Services
Life Cycle Services
Message Passing Services
Thread Services
Time Services
Data Manage- DDICT All CSCs
ment
DIMGR |AlICSCs
GTWAY |All CSCs
LIMGR All CSCs
Interoperability |[ADSRV  |All CSCs
Management MACI All CSCs
MCI Automatic Actions
Fault Management
Management Proxy
Performance Management
Performance Management Proxy
MSS/MSS workstations Client DESKT |All CSCs
WKBCH |All CSCs
Communication |DCCI Electronic Malil Services
Event Logger Services
File Access Services
Life Cycle Services
Message Passing Services
Thread Services
Time Services
ISS INCI All CSCs
Management MACI All CSCs
MCI All CSCs
MLCI All CSCs
MHCI All CSCs
MSS/MSS LSM Server ISS INCI All CSCs
Management MACI All CSCs
MCI All CSCs
MLCI All CSCs
MHCI All CSCs
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Table 3.5-1. JPL Hardware to Software Component Mapping (8 of 8)

HWCI / units Subsystem CSCI CSC
Communication |DCCI Electronic Mail Services
Event Logger Services

File Access Services

Life Cycle Services
Message Passing Services
Thread Services

Time Services

CSS/CSS server Communication [DCCI All CSCs
Management MACI All CSCs
MCI Automatic Actions

Fault Management

Management Proxy

Performance Management
Performance Management Proxy

User workstation Client WKBCH |All CSCs
DESKT |AllCSCs
Ingest INGST User Network Ingest Interface

Note: "All CSCs' refersto those CSCsfor a specific CSCI that isidentified in the Component Analysis Tablein
Section 3.3.2 of this document.
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